
REQUEST FOR QUOTATION (RFQ) 
 

The Department of Sport, Arts and Culture in the Province of KwaZulu-Natal hereby invites suitably qualified suppliers/and or services providers to 

submit quotations for the following bid(s):  

Description of Goods /Services: 

 

 

THE RESURFICING OF COMBO COURT AT SIZAKAHLE HIGH SCHOOL IN 
UMFOLOZI LOCAL MUNICIPALITY UNDER KING CETSHWAYO DISTRICT 
MUNICIPALITY. 

 

requirement/ eligibility: CIDB grading – 2CE or higher 

Requisition Number: DSAC 4084 

Evaluation Criteria  Price Points: 80 
Specific/ RDP 

goals Points: 20 
Functionality: 

YES 
Local Content: YES 

Allocation of Specific/ RDP goals  

20 points  

HDI owned – Race 
= 4 points 

Gender (women) 
owned = 6 points 

Owned by People 
with disability = 4 

points 
Youth = 6 points 

 

100% = 4  

≥51% = 2  

<51% = 0 

100% = 6 

≥51% =3 

<51% = 0 

100% = 4 

≥51% = 2 

<51% = 0 

100% = 6 

≥51% = 3 

<51% = 0 

Briefing Meeting 
Date: 

22/11/2024 

Time: 

11H00 

Venue: 

SIZAKAHLE HIGH SCHOOL 

Submission details: Closing Date &Time 

November 28, 2024. at 12h00  

Hand deliver at Department of Sport, Arts and Culture offices, Heritage House, 222 Jabu 

Ndlovu Street, Pietermaritzburg, 3200 

  
General/SCM enquiries  

Mawonga Mazibuko Tel: 078 708 5953 or Mazibukom@kzndsac.gov.za 
 

NAME OF BIDDER/ COMPANY NAME  

TOTAL PRICE OFFER (INCL. VAT) 
 
 
R _____________________________________________ 

CONTACT DETAILS OF THE BIDDER 

Contact Name:  

Email Address:  

Contact Number:  

CENTRAL SUPPLIER DATABASE (CSD) 
REGISTRATION NUMBER  
 

 

 
 
 
 
 
 
 
 
 
 



 
TERMS AND CONDITION 

 
1. The Department of Sport, Arts and Culture requires the item(s)/service(s) described as per attached price 

quotation invitation, and you are requested to complete the documents and to submit it in accordance with 
the under-mentioned stipulations. 

2. Request for Quotation (RFQ) documents are attached. 
3. The KZN Department of Sport, Arts and Culture reserves the right to award the quotation in whole or in 

parts to multiple suppliers. Quoted prices may be further negotiated with the lowest suppliers. 
4. Completed quotation document(s) must be deposited in the quotations box situated as indicated on the 

bid document.  
5. The validity period of the above quotation should at least no less than thirty (30) days from the closing 

date. 
6. The invitation is opened to all suppliers registered on the Central Supplier Database (CSD). 
7. The Department of Sport, Arts and Culture is prohibited from doing business with any entity whose 

directors, members, shareholders 
8. The Department of Sport, Arts and Culture reserves the right not to make any appointment. The 

department is not compelled to accept the lowest or any quotation.  
9. Late quotations will not be considered, faxing time and posting date of quotations will not be considered 

as valid proof of submitting before the closing date.  

10. It is the responsibility of the supplier to ensure that quotations are submitted to the correct address, fax 
and e-mail before the closing date and time. 

11. A valid Tax Compliance Status PIN must be submitted with the bid documents in order to enable the 
department to verify the tax compliance status on SARS’ eFiling platform if needs be. The onus is on the 
supplier to ensure that it is Tax compliant when submitting an offer.  

12. The bidders are to submit Valid B-BBEE information in order to score points for specific/ RDP goals i.e. 
original/ certified copy of certificate or sworn affidavit (attached templates) and complete SBD 6.1 (failure 
will result in NO scoring) 

13. Delivery of goods and/or services must take place on the stipulated delivery date and according to 
specification. Any deviation from specification is not acceptable unless authorized by the department prior 
to actual delivery taking place. 

14. With regards the following goods and services:  
14.1 Furniture and Sport Equipment/Attire: SBD 6.2 and Annexure C; 
14.2 Transport Service – Roadworthy Certificates, PDPs and Proof of Liability Cover; 
14.3 Medical Service – License Certificate, Certificate of Compliance and Operator Tokens; 
14.4 Insurance Cover – Certificate issued by the Financial Services Board with FSP number; and 
14.5 Cleaning Service – National Cleaning Contractors Association, Bargaining Council, and proof of 
removal and   disposal of She bins by an accredited service provider  
14.6 Security Service – PSIRA Registration Certificate for the Company and Owner. 
14.7 Construction Works – Proof of CIDB registration & grading 

15. General Conditions of Contract (GCC) – NON-RETURNABLE  
 
 
______________________                                                                                
SCM Clerk: Supply Chain Management 
Date: __________________ 
 
 
 
 
 
 
 
 

 
 
 
 



 
ANNEXURE A 

 
BILL OF QUANTITIES 

 
TECHNICAL ENQUIRIES/ DELIVERY INFORMATION  

NAME OF DIRECTORATE/ COMPONENT:  INFRASTRUCTURE DEVELOPMENT AND PLANNING  
 

DELIVERY DETAILS (ADDRESS AND 
DATE/ TIME) 
 

HERITAGE HOUSE  
222 JABU NDLOVU STREET 
PIETERMARITZBURG, 3201 

OTHER REQUIREMENTS (State)  
 

 

CONTACT DETAILS:  NAME  EMAIL ADDRESS  Contact Number  

Vezi Qwabe 
 

Vezi.Qwabe@kzndsac.gov.za 
 

065 662 1466 
 

 
Attached BOQ 

 
 
 
 
 
 
 
 
Total inclusive of all taxes to be transferred to page 1 of invitation/ request to quote.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:Vezi.Qwabe@kzndsac.gov.za


 
 
 

THE FOLLOWING MUST ALSO BE FURNISHED 

    
DELIVERY DATE: ________________________       
VALIDITY PERIOD OF QUOTATION:_________   
 
PLEASE TICK √ THE RELEVANT FIELD      
               
ARE PRICES QUOTED FIRM:                                                     YES  NO   
SUBMISSION OF B-BBEE STATUS LEVEL CERTIFICATE OR SWORN AFFIDAVIT: YES  NO   

VALID TAX COMPLIANCE STATUS PIN: YES  NO   

 
      VAT REGISTRATION: IF YOU ARE A VAT VENDOR 

 

 
 

IS THIS OFFER STRICLTY TO SPECIFICATION? IF NOT, GIVE VARIATION                                                                  YES  NO  

                                                                                                                              
VARIATION:  

 
 
 

 
IF SPACE IS INSUFFICIENT, ATTACH DETAILS (1 PAGER) 

SECTION C:  QUOTATIONS FOR SERVICES (courses/workshops etc.) 
The following information must be submitted on a separate schedule 

(a) Operational plan/methodology/approach; 
(b) Breakdown of costing; 
(c) Curriculum Vitae of course/workshop facilitators; and 
(d) References - work experience 

 
SECTION D:  KINDLY USE COMPANY STAMP AND SIGN SECTION D:   
 
 
Name and Surname (Please print):  
 
______________________________________________ 
 
 
Delivery address: ________________________________ 
 
______________________________________________ 
 
 
Signature: ________________________________.              Capacity: __________________________ 
 
 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 



 
  SBD 4 

 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 
make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 
 
2. BIDDER’S DECLARATION 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise, employed by the state? 
         
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 
interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution? 
                                               
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 
controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 
bidding for this contract?  

  
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3. DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect: 

 
1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

 

YES NO 

Full Names Identity Number Name of State institution 

   

   

   

   

   

   

   

   

YES NO 

YES NO 



 
3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 
in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification on the bid submitted where so required by the institution; and the 
bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 

BE FALSE.   

 
………………………………  ..……………………………………………   

       Signature                        Date 
 

……………………………… ……………………………………………… 
        Position                                                      Name of bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 



 
 

      SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as 
a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 
 

b) The applicable preference point system for this tender is the 80/20 preference point system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ 
highest acceptable tender will be used to determine the accurate system once tenders are 
received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

 

 

 

 



 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 
to claim points for specific goals with the tender, will be interpreted to mean that preference points 
for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process or 
any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 
 
 
 
 
 
 



3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙⬚
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙
) 

  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 
in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

 

 

 

 

 

 

 



The specific goals 

allocated points in 

terms of this tender 

Number of 

points 

allocated 

(90/10 

system) 

(To be 

completed by 

the organ of 

state) 

 

Number of 

points 

allocated 

(80/20 

system) 

(To be 

completed 

by the organ 

of state) 

Number of 

points 

claimed 

(90/10 

system) 

(To be 

completed 

by the 

tenderer) 

Number of 

points 

claimed 

(80/20 

system) 

(To be 

completed 

by the 

tenderer) 

RACE # 4   

GENDER (WOMAN) # 6   

PLD # 4   

YOUTH  # 6   

     

     

     

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 
of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 



 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 

 



SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  
 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and serves 
as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in 
respect of Local Content as prescribed in the Preferential Procurement Regulations, 2022,  the South African Bureau 
of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 
Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 
Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the promotion of local 

production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such quotes 
with the specific bidding condition that only locally produced or manufactured goods, with a stipulated minimum 
threshold for local production and content will be considered. 

 
1.3. Where necessary, for quotes referred to in paragraph 1.2 above, a two stage bidding process may be followed, 

where the first stage involves a minimum threshold for local production and content and the second stage price 
and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated minimum 
threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by South African Reserve Bank (SARB) on the date of advertisement of the bid as indicated in 
paragraph 3.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: Summary 
Schedule) are not submitted as part of the bid documentation;  

  



 
2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows: 
 

Description of Services works or goods Stipulated minimum threshold 

Office and Laboratory Furniture 85% 

Steel 100% 

Melamine office desks with drawers 70% 

High back upholstered chair with arms on 5 star base 65% 

General-Purpose Steel cupboards with shafts 100% 

Clothing PPE (Both EPWP and Signage) 100% 

Gabions 100% 

Signage 100% 

Guardrails 100% 

Reinforcing 100% 

 
3. Does any portion of the goods or services offered have any imported content?   

    
 (Tick applicable box) 

 

YES  NO  

 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency on 
the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.resbank.co.za  

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 
SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 
consultation with the AO/AA provide directives in this regard. 

http://www.resbank.co.za/


 

 
Annexures of SBD 6.2 Local Production and Content 

 
Failure to complete, sign and date this form shall result in the quote being considered non-responsive in terms of subclause 
F.3.8 of the Conditions of Quotation and such a quotation shall be rejected.



C1 

Employer Contractor Contractor Witness Employer Witness 

 
 

  

 

 
 

Failure to complete, sign and date this form shall result in the quote being 
considered non-responsive in terms of subclause F.3.8 of the Conditions of 
Quotation and such a quotation shall be rejected. 

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU GBP

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's

Unit of 

measure
Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

`

C. Imported by a 3rd party and supplied to the Tenderer

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

Description of imported content

(D33)



C2 

Employer Contractor Contractor Witness Employer Witness 

 
 

  

 
 

Failure to complete, sign and date this form shall result in the quote being 
considered non-responsive in terms of subclause F.3.8 of the Conditions of 
Quotation and such a quotation shall be rejected. 

 
 

 
 

SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all 

calculations

This total must correspond with Annex C  - 

C24

Description of items purchased
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration E and then 
consolidate the information on Declaration C. Declaration C should be submitted with the 
bid documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the 
bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration 
of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with 
the minimum local content requirements as specified in the bid, and as measured in 
terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content 

be verified in terms of the requirements of SATS 1286:2011. 

 

http://www.thedti.gov.za/industrial_development/ip.jsp
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(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the 
Preferential Procurement Regulations, 2022 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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CONTRACT 

 

C1: AGREEMENTS AND CONTRACT DATA 

C2: PRICING DATA 

C3: SCOPE OF WORK 

C4: SITE INFORMATION 
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C1: AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

 

A. OFFER 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

CONTRACT No.: ……………………. 
PROJECT DESCRIPTION: THE RESURFICING OF COMBO COURT AT SIZAKAHLE HIGH SCHOOL IN 
UMFOLOZI LOCAL MUNICIPALITY UNDER KING CETSHWAYO DISTRICT MUNICIPALITY. 

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Quotation 
Data and addenda thereto as listed in the Quotation Schedules, and by submitting this Offer has accepted 
the Conditions of Quotation. 

 
By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

The offered total of the prices inclusive of Value Added Tax is: 

 
Amount in Words........................................................................................................................................ 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 

R ................................................................................................... (in figures) 
 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Quotation Data, whereupon the Bidder becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 

 
Signature: (of person authorised to sign the Quote): .............................................................................. 

Name: (of signatory in capitals): ................................................................................................................ 

Capacity: (of Signatory): ........................................................................................................................... 

Name of Bidder: (organisation): ........................................................................................................... 

Address: ……................................................................................................................................... 

........................................................................................................................................................... 

Telephone number: ……………………………… Fax number: ...................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

 
Date: ............................................. 

 
[Failure of a Bidder to sign this form will invalidate the Quote] 
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B.  ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts the Bidder’s 

Offer. In consideration, thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Bidder’s Offer shall form an 

agreement between the Employer and the Bidder upon the terms and conditions contained in this Agreement 

and in the Contract, that is the subject of this Agreement. 

 
The terms of the contract are contained in 

 

Part 1 Agreements and Contract Data (which includes this Agreement)  
Part 2 Pricing Data, including the Schedule of Quantities 
Part 3 Scope of Work  
Part 4 Site Information 

 

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Quotation Data and any addenda thereto 
listed in the Quotation Schedules as well as any changes to the terms of the Offer agreed by the Bidder and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement. No amendments to or deviations from said documents are 
valid unless contained in this Schedule, which must be duly signed by the authorised representatives of both 
parties. 

The Bidder shall deliver the Guarantee in terms of Clause 6.2.1 of the General Conditions of Contract Third 
Edition (2015) within the period stated in the Contract Data, and he shall, immediately after receiving a 
completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s Agent 
(whose details are given in the Contract Data) to arrange the delivery of any other bonds,  guarantees, proof 
of insurance and any other documentation to be provided in terms of the Conditions of Contract identified in 
the Contract Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any 
of these obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 

Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the Employer in writing 

of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 

contract between the parties. 

Signature:.......................................................................................................................................................... 

Name: (in capitals) ................................................................................................................................................ 

Capacity: ............................................................................................................................................. 

Name of Employer (organisation) ....................................................................................................................... 

    Address:..................................................................................................................................................................... 

............................................................................................................................................................... 
 

Witness:    
Signature: ...............................................  Name: ............................................................... 

 
Date: ............................................ 

This form is to be completed by the Employer only 
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C SCHEDULE OF DEVIATIONS 

Notes: 
 

▪ The extent of deviations from the Quotation documents issued by the Employer prior to the Quote 

closing date is limited to those permitted in terms of the Quotation Data and the Conditions of 

Quotation. 

 
▪ A Bidder’s covering letter shall not be included in the final contract document. Should any matter in 

such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached 

during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 
▪ Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the Quotation documents and which it is agreed by the Parties becomes an obligation of 

the contract shall also be recorded here. 

 
▪ Any change or addition to the Quotation documents arising from the above agreement and recorded 

here shall also be incorporated into the final draft of the Contract. 

 
1 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 

2 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 

3 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 

4 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 

5 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 

6 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 

7 Subject: .......................................................................................................................................... 

Details:  .......................................................................................................................................... 

.......................................................................................................................................... 
 

This form is to be completed by the Employer and the 

successful Service Provider only, upon acceptance 

of the successful Service Provider’s offer 
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Quotation Data and addenda thereto as listed in the Quotation Schedules, as well 

as any confirmation, clarification or change to the terms of the offer agreed by the Bidder and the Employer 

during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the Quotation documents and the receipt by the Bidder of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the  parties arising from this 

Agreement. 

 
FOR THE BIDDER: 

 

Signature:  ............................................................................................................................................ 

Name: .......................... .......................................................................................................................... 

Capacity: .... ....................................................................................................................................... 

 Bidder: (Name and address of organisation) ..................................................................................... 

............................................................................................................................................ 

Witness: 

Signature:  ............................................................................................................................................ 

Name: ............................................................................................................................................ 

Date: ............................................................................................................................................ 

 
 
 
 
 
 

FOR THE EMPLOYER: 
 

Signature:  ............................................................................................................................................ 

Name: .......................... .......................................................................................................................... 

Capacity: .... ....................................................................................................................................... 

Employer: (Name and address of organisation) .................................................................................... 

............................................................................................................................................ 

Witness: 

Signature:  ............................................................................................................................................ 

Name: ............................................................................................................................................ 

Date: ............................................................................................................................................ 
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C1.2:  CONTRACT DATA 
 

 

C1.2.1: CONDITIONS OF CONTRACT 

 

TABLE OF CONTENTS PAGE NO. 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT ............................................................  C8 

 
C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT .................................................... C8 

C1.2.1.2.1 GENERAL ...................................................................................... C8 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015.....................................................   C8 
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C1.2.1 CONDITIONS OF CONTRACT 
 

 
C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

This Contract will be based on the “General Conditions of Contract for Construction Works, Third Edition, 
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “GCC 2015”). 

 

It is agreed that the only variations from the GCC  2015 are those set out hereafter under “C1.2.1.2 
SPECIAL CONDITIONS OF CONTRACT”. 

 
C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 

 

C1.2.1.2.1 GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of 
Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified below, 
and shall take precedence and shall govern. 

 

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by 
the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where a 
new special condition that has no relation to the existing clauses is introduced) by a number that follows after 
the last clause number in the GCC 2015, and an appropriate heading. 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 
 
 
 

SCC 6.2 Security 
 

 
    SCC 6.2.1 Delivery of security 
 

In the last two lines of Clause 6.2.1, delete the words “the type of security for the due performance of the 
Contract, as selected in the Contract Data” and replace them with the words “a fixed performance guarantee 
as security for the due performance of the Contract in accordance with the Contract Data Part A: Data 
Provided by the Employer”. 

 

Delete the entirety of Clause 6.2.2 and replace it with the following: 
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“SCC 6.2.2 Contractor failing to provide security 

If the Contractor fails to provide the required fixed performance guarantee within the time period stipulated in 
the Contract Data, or if the performance guarantee shall differ substantially from the pro forma, it shall legally 
be deemed that the Contractor has selected a security of ten per cent retention of the value of the Works 
without limiting the Employer’s right to terminate the Contract in terms of Clause 9.2.” 

 

SCC 6.2.3 Validity of performance guarantee 
 

Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following: 

 
“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the 
Certificate of Completion is issued.” 

 

 

Additional Special Conditions of Contract 
 

The following additional Special Conditions of Contract clauses SCC 1.1 and SCC 5.3 shall apply only in 
those circumstances where the Employer is required to apply for a construction work permit in terms of 
Construction Regulation 3(1): 

 

SCC 1.1 Definitions 
 

Delete the entirety of Clause 1.1.1.5 and replace it with the following: 
 

“SCC 1.1.1.5 “Commencement Date” means the date 42 calendar days after the date that the 
Agreement, made in terms of the Form of Offer and Acceptance, comes into effect.” 

 

SCC 5.3 Commencement of the Works 
 

Delete the entirety of Clauses 5.3.1, 5.3.2 and 5.3.3 and replace them with the following 
 

 

 

“SCC 5.3.1 Commencement of the Works 
 

Upon the KZN DSAC instruction, the Contractor shall, save as may be otherwise provided in the Contract, or 
be legally or physically impossible, commence carrying out the Works. Such instruction shall be provided not 
later than 14 days after the Commencement Date. Such instruction shall be subject to: 
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SCC 5.3.1.1  The timely submission by the Contractor, and approval by the KZN DSAC, of documentation 
required before commencing to carry out the Works and before the Employer applying for a 
permit to do construction work, as set out in the Contract Data, 

 

SCC 5.3.1.2  Application by the Employer for a permit to do construction work in terms of Regulations 3(1) 
and (2) of the Construction Regulations 2014, and 

 
SCC 5.3.1.3 Receipt by the Employer of the permit to do construction work. 

 

SCC 5.3.2 Unacceptable documentation 
 

If the documentation referred to in Clause SCC 5.3.1 is not submitted within the number of days stipulated in 
the Contract Data from the date that the Agreement, made in terms of the Form of Offer and Acceptance, 
comes into effect, or if such documentation is found to be unacceptable, the Employer may terminate the 
Contract in terms of Clause 9.2. 

 

SCC 5.3.3 Time to instruct commencement of the Works 
 

Where the Contractor delays the submission by the Employer of the application for a permit to do construction 
work and such permit is not received within 14 days following the Commencement Date such that the KZN 
DSAC instruction to commence carrying out the Works cannot be given, without prejudice to the Employer’s 
rights to terminate the contract under Clause 9.2, the KZN DSAC shall delay issuing the instruction to 
commence carrying out the Works until such time as the permit to do construction work has been received. 
The Contractor shall have no entitlement under Clause 5.12 to an extension of time for Practical Completion. 

 

Where the permit to do construction work is not received within the 14 day period following Commencement 
of the Contract for reasons not attributable to the Contractor, the KZN DSAC shall delay the instruction to 
commence the Works and the Contractor shall be entitled to make a claim in accordance with Clause 10.1.” 

 
6.10     Payments  

 
SCC 6.10.4 Delivery, dissatisfaction with and payment of payment certificate 

 

In the first three lines of Clause 6.10.4, delete the word “days” and replace them with the words “working days”. 
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C1.2.2: CONTRACT DATA (Applicable to this contract) 

 

PART A: DATA PROVIDED BY THE EMPLOYER 
 

The following contract specific data are applicable to this contract. 
 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 

1. 
 

GENERAL 

Clause 1.1.1.13: The Defects Liability Period is 6 months. 

Clause 1.1.1.14: The time for achieving Practical Completion is 6 months from the Commencement 
Date, including non-working days and special non-working days. 

Clause 1.1.1.26: Pricing Strategy: The Contract is to be a Re-measurement Contract. 

Clause 1.1.1.15: Name of Employer: KZN DEPARTMENT OF SPORT ARTS AND 
CULTURE 

Clause 1.2.1.2: Address of Employer: 

 Physical:  Postal  

 135 Pietermaritz Street            Private Bag x 9141 

 Pietermaritzburg Pietermaritzburg 

 3201 3200 

  

 E-mail: vezi.qwabe@kzndsr.gov.za 

 Phone No: 033 897 9478 Fax no: 033 342 4982 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  

 
 

5. TIME AND RELATED MATTERS 

Clauses 5.3.1 and 
5.3.2: 

Where the Employer is not required to apply for a permit to do construction work 
in terms of Construction Regulation 3(1), the following documentation is to be 
submitted within 14 days from the Commencement Date: 

 
The documents required before commencing to carry out the Works: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health 
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the 
Employer (refer to Clause 4.3 of the GCC  2015 and to paragraph E9. 
CONTRACTOR’S RESPONSIBILITIES in Par E of C3.3 Particular 
Specifications) 

• CIODA certification 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 • Temporary works designer's appointment duties in terms of 

Regulation 6(2) as have been agreed upon plus proof of registration with 
ECSA [CR 3(5)(b)(iii) read with CR 5(1)(e) and CR 6(2)]; 

 • Evidence that the contractor has made adequate provision for 

the cost of Health and Safety, i.e., Bill of quantities [CR 3(5)(b)(iii) read with 
CR 5(1)(g)]; 

 • Evidence that the Principal contractor has the necessary competencies to 
carry out construction work safely, viz., schedule of activities, relevant 
appointments and proofs of competency [CR 5(1)(h)]; 

• Valid Letter(s) of Good Standing for the appointed Principal Contractor(s) 
[CR 3(5)(b)(ii) read with CR 5(1)(j)]. 

Clause 5.8.1: The non-working days are Sundays. 
 

The special non-working days are the construction industry year end break, all 
foreseeable statutory election days as declared by National Government, and the 
following statutory public holidays as declared by National Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, 
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of 
Reconciliation, Christmas Day and the Day of Goodwill. 

 

The construction industry year end break commences on the first working day after 
15 December and ends on the first working day after 5 January of the following 
year. 

Clause 5.13.1: The penalty for failing to complete the Works is 0,0275% of the Contract Sum per 
day.  

Clause 5.14.1: The requirements for achieving Practical Completion are as stated in clause 1210 of 
the COLTO Standard Specifications for Road and Bridge Works for State Road 
Authorities 1998 Edition, as amended in clause B1210 in Part B of C3.2: Project 
Specifications where applicable. 

Clause 5.16.3: The latent defects period is 10 years. 



C18 

Employer Contractor Contractor Witness Employer Witness 

 
 

  

 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

6. PAYMENT AND RELATED MATTERS 

  

Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works    
is 80%. 

Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10%. 
 

The limit of retention money is 5% of the first One Million Rand plus 1.6% of the 
remaining amount of the Quote offer excluding Contract Price Adjustment, 
contingencies and VAT. 

 

A retention guarantee in lieu of a cash retention is permitted. 

8. RISKS AND RELATED MATTERS 

Clause 8.6.1.1.2: The value of Plant and materials supplied by the Employer to be included in the 
insurance sum is NIL. 

Clause 8.6.1.1.3: The amount to cover professional fees for repairing or reinstatement of damage to 
the Works to be included in the insurance sum is NIL. 

Clause 8.6.1.2: Special Risks Insurance issued by SASRIA is required. 

Clause 8.6.1.3: The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand 
only) for any single liability claim. Liability insurance shall include spread of fire risk. 

10. CLAIMS AND DISPUTES 

Clause 10.5.3: The number of Adjudication Board Members to be appointed is one. 

Clause 10.7.1: Unresolved disputes shall be referred to arbitration. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 
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C1.2.2: CONTRACT DATA (Applicable to this contract)  

PART B: DATA PROVIDED BY THE CONTRACTOR 

The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 

 

Clause 1.1.1.9: 
 

Name of the Contractor: …………………………………………………………………… 
 

………………………………………………………………………………………………….. 

Clause 1.2.1.2: Address of the Contractor: 
 

Physical: Postal: 
 

................................................... .............................................. 
 
................................................... .............................................. 

 
................................................... .............................................. 

 

..................... ...................... 
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C1.3: PERFORMANCE GUARANTEE 

 
PRO FORMA 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

 
1. GUARANTOR DETAILS AND DEFINITIONS 

 
“Guarantor” means: ........................................................................................................................................... 

 
Physical address: .............................................................................................................................................. 

 
“Employer” means: ............................................................................................................................................ 

 
“Contractor” means: .......................................................................................................................................... 

 
“Employer’s   Agent”   means:   ............................................................................................................................... 

 
“Works” means: ................................................................................................................................................. 

 
“Site” means: ..................................................................................................................................................... 

 
“Contract”  means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

 
“Contract Sum” means: The accepted amount inclusive of tax of R ................................................................ 

 
Amount   in   words:   .............................................................................................................................................. 

 
“Guaranteed Sum” means: The maximum aggregate amount of R ................................................................ 

 
Amount   in   words:   .............................................................................................................................................. 

 
“Expiry Date” means: ……………………………………………….. or any other later date set by the 
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated here. 

 
2. CONTRACT DETAILS 

 
KZN DSAC issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of 
Completion of the Works as defined in the Contract. 

 
3. GUARANTOR’S LIABILITY 

 
3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 
3.2 The Guarantor’s period of liability shall be from and including the date on which the Performance 

Guarantee is signed, up to and including the Expiry Date, or the date of issue by the KZN DSAC of the 
Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum, whichever 
occurs first. 

 
3.3 The KZN DSAC and/or the Employer shall advise the Guarantor in writing of the date on which the 

Certificate of Completion of the Works has been issued. 
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4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE 

 
4.1 The Guarantor hereby acknowledges that: 

 
4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship. 

 
4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

 
4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3: 

 
4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the KZN DSAC in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2.2; 

 
4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.2.1 and the sum certified has still not been paid; 

 
4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4.2. 

 
4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 
the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
4.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 4.3; or 

 
4.3.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 4.3; and 

 
4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

 
4.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms  of 

4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in terms of 3.1. 

 
4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the Guarantor 
any resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

 
4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 

 
4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the original Performance 

Guarantee by the Employer. 

 
4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may consider fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
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4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 
in connection herewith. 

 
4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 3.2, where 

after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

 
4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 

 
4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 

Signed at ........................................................................................................................................................... 

 
Date ................................................................................................................................................................... 

 
Guarantor’s   signatory   (1)   .................................................................................................................................. 

 
Capacity ............................................................................................................................................................ 

 
Guarantor’s   signatory   (2)   .................................................................................................................................. 

 
Capacity ............................................................................................................................................................ 

 
Witness   signatory   (1)   ........................................................................................................................................ 

 
Witness   signatory   (2)   ........................................................................................................................................ 
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT No 85 OF 1993 

 
THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by Head of Department: 
Department of Sport, Arts and Culture  
(hereinafter called the EMPLOYER) of the one part, herein represented by: 

............................. ..................................................................................................................................... 

in his capacity as: ..................................................................................................................................... 

AND:  ................... ..................................................................................................................................... 

(hereinafter called the CONTRACTOR) of the other part, herein represented by ..................................... 

............................. ..................................................................................................................................... 

in his capacity as: ..................................................................................................................................... 

duly authorised to sign on behalf of the Contractor. 

 
 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 

between the CONTRACTOR and the EMPLOYER in respect of: 

 

CONTRACT No.:………………. 
 

PROJECT DESCRIPTION: THE RESURFICING OF COMBO COURT AT SIZAKAHLE HIGH SCHOOL IN 
MFOLOZI LOCAL MUNICIPALITY UNDER KING CETSHWAYO DISTRICT MUNICIPALITY. 

for the construction, completion and maintenance of the works; 
 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the KZN DSAC from being obliged 
to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and procedures in 
respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the 
default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
 

Thus signed at ....................................................................... for and on behalf of the CONTRACTOR 
 

on this the ……………… day of ……......………..……… 20……… 
 

SIGNATURE: .................................................................................................................................................. 
 

NAME   AND   SURNAME:   ................................................................................................................................ 
 

CAPACITY: .................................................................................................................................................... 
 

WITNESSES: 1. .......................................................... 
 

2. ........................................................... 

 
 

Thus signed at ................................................................ for and on behalf of the EMPLOYER on this 
 

the …………………………... day of ……………..……… 20……… 
 

SIGNATURE: .................................................................................................................................................. 
 

NAME   AND   SURNAME:   ................................................................................................................................ 
 

CAPACITY: .................................................................................................................................................... 
 

WITNESSES: 1. .......................................................... 
 

2. ........................................................... 
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C1.5: RETENTION MONEY GUARANTEE 

PRO FORMA 
 

RETENTION MONEY GUARANTEE 
 

DEPARTMENT OF SPORT ARTS AND CULTURE 
135 Pietermaritz Street            
Pietermaritzburg 
3201 

CONTRACT No.: ………………… 
 

PROJECT DESCRIPTION: THE RESURFICING OF COMBO COURT AT SIZAKAHLE HIGH SCHOOL IN 
MFOLOZI LOCAL MUNICIPALITY UNDER KING CETSHWAYO DISTRICT MUNICIPALITY. 

ISSUED TO: the PROVINCE OF KWAZULU-NATAL, represented by HEAD: SPORT ARTS AND CULTURE 
(Hereinafter referred to as “the Employer”) 

 

ON BEHALF OF: .......................................................................... (Hereinafter referred to as “the Contractor”) 
 

In connection with 
 

CONTRACT NO. ………………….. (Hereinafter referred to as “the Contract”) 
 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in 
lieu of the whole or portion of the retention monies provided for under the Contract; 

 
NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the 
Employer such amounts as the Employer may, from time to time, demand from us. 

 

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at 
………………………………………………………………………………………………………………………… 

or such other address as we shall in writing notify to the Employer and shall be accompanied by a 
certificate complying with Clause 2, signed by the KZN DSAC as such in terms of the Contract. 

 

2. The KZN DSAC 
3. certificate referred to in Clause 1 shall certify 

 
(a) that he is the KZN DSAC in terms of the Contract, 
(b) that the Contractor is in breach of his obligations under the Contract, and 
(c) that the amount demanded, which amount the certificate shall specify, 

 
(i) does not exceed the amount of retention monies which, but for this guarantee, would have been 

retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate 
of the amounts of retention money actually retained by the Employer and the amounts previously 
paid by us to the Employer in terms hereof, and 

 

(ii) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to 
in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from 
payments due the Contractor in terms of the Contract by reason of the breach referred to, and 
any amount in retention money actually held by the Employer save to the extent that the same 
had been deducted from any previous demand in terms hereof. 

 
4. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2 

make payment to the Employer of the amount demanded at 222 Loop Street, Pietermaritzburg or at such 
other address as the Employer shall in writing notify us. 

 

5. Subject to compliance with the provisions thereof, our liability to make the payments herein referred to 
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims 
between the Employer and the Contractor
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6. Our aggregate liability under this guarantee is limited to R ……………..........................………………. 
 

7. This guarantee shall expire on the date on which the last of the retention monies, which but for this 
guarantee would have been retained by the Employer, becomes payable to the Contractor. 

 
8. This guarantee is not transferable and must be produced for endorsement if any part payment is made 

and must be returned to us against final payment of our aggregate liability or on the date of the expiry of 
the guarantee in terms of Clause 6, whichever is the earlier. 

 

Signed in the presence of the witnesses named hereunder: 
 

At ……………………..…………………… for and on behalf of …………………………………………… 
 

on this  ……………………………… day of …………………………………………………….…………… 
 

Signature:         ...................................................................................................................................................... 
 

Capacity: ...................................................................................................................................................... 
 

Address: ........................................................................................................................................................ 
 

As Witnesses: 
 

1. ………………………………………….. Name in Block Letters … .................................................... 
 

2. ............................................................ Name in Block Letters ........................................................ 
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C1.6: TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY 
(To be completed during construction by successful Bidder only) 

 

Claim for materials on site, Payment Certificate No. ……………… Date: ………………..…………….. 

    CONTRACT No.: …………………………….. 
 
PROJECT DESCRIPTION: THE RESURFICING OF COMBO COURT AT SIZAKAHLE HIGH 
SCHOOL IN MFOLOZI LOCAL MUNICIPALITY UNDER KING CETSHWAYO DISTRICT 
MUNICIPALITY. 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 

………………………………………………. of (name of Contractor) ………………………………………… 
 

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, 
title and interest in and to the materials and goods, for which evidence of bona fide ownership is attached 
hereto, unto and in favour of (name of Employer) ……………………………………………….. 

 
Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof 
passes to the Employer by constitutum possessorium. 

 

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree 
that no payment for materials on site will be made by the Employer until such time as I have submitted 
documentary proof of bona fide ownership of the said materials and goods. 

 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer 
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment 
of retention money thereon excluded. 

 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and 
that they have been insured adequately against all risks and will remain insured until they are built into or 
used in the permanent works and taken over by the Employer. 

 

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following 
table. 

 

 
DESCRIPTION OF ITEM 

 
UNIT 

 
QUANTITY 

 
RATE 

 
AMOUNT 

 
SUPPLIER 

      

      

      

      

      

 
TOTAL VALUE OF MATERIALS AND GOODS 

  

 
 

Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 

 

Witnessed by: ……………………………………………………………………. Date: ……………………… 
 

NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to 
the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of 
Clause 6.10.1.5 of the General Conditions of Contract 2015. 
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C2: PRICING DATA 

C2.1 INSTRUCTIONS 
 

1. GENERAL 
 

The Schedule of Quantities forms part of the Contract Documents and must be read in conjunction with 
all the other documents comprising the Contract Documents, which include the Conditions of Quotation, 
Conditions of Contract, the Specifications (including the Project Specifications) and the Drawings. 

 
Measurement and payment shall be in accordance with Clause 8 of the SANS 1200 Standardised 
Specifications for Civil Engineering Construction referred to in the Scope of Works, subject to the 
variations and amendments contained in the section “Applicable SANS 1200 standardised 
specifications”. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of 
the South African National Standards 1200 (SANS 1200). 

 
The short descriptions of the items in the Schedule of Quantities are for identification purposes only 
and the measurement and payment clause of the South African National Standards 1200 (SANS 1200) 
and the Particular Specifications, read together with the relevant clauses of the amendments and 
additions contained in the Project Specifications and directives on the drawings, set out what ancillary 
or associated work and activities are included in the rates for the operations specified. 

 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in 
the South African National Standards 1200 (SANS 1200). Item numbers prefixed by the letter B refer 
to items of payment described in Part B Amendments to the Standard Specifications. 

 

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 

 
Unit: The unit of measurement for each item of work as defined in the specifications. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of measurement at which the Bidder quotes to do the work. 

Amount: The product of the quantity and the rate quoted for an item. 

Lump Sum: An amount quoted for an item, the extent of which is described in the Schedule of 
Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

 

3. QUANTITIES REFLECTED IN THE SCHEDULE 
 

The quantities given in the Schedule of Quantities are estimates only and are subject to re-measure 
during the execution of the work. The quantities finally accepted and certified for payment, and not the 
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor. 
The Contractor shall obtain the KZN DSAC's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it. The quantities of material or work stated in 
the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material 
or to execute work. 

 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of 
Contract, SANS 1200 Standard Specifications, the Project Specifications and the Drawings.  Unless 
otherwise stated, items are measured net in accordance with the Drawings, and no allowance has been 
made for waste.  
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The validity of the contract will in no way be affected by differences between the quantities in the 
Schedule of Quantities and the quantities finally certified for payment. 
 
 

4. SCHEDULE OF QUANTITIES 
 

The Schedule of Quantities in the quotation document are listed as a project scope by the Employer 
for the work described under the several items, Actual quantities will be issued later and shall include 
full compensation for all costs and expenses that may be required in and for the completion and 
maintenance during the defects liability period of all the work described and as shown on the drawings 
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations 
set forth or implied in the documents on which the Quote is based. The rates and lump sums shall be 
comprehensive. 

 

Each item shall be priced on a later stage and extended to the "Amount" column by the Bidder, with 
the exception of the items for which only rates are required, or items which already have Prime Cost or 
Provisional Sums affixed thereto. If the Bidder omits to price any items in the Schedule of Quantities, 
then these items will be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or "not applicable" have been added by the Bidder 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 

 
Should the Bidder group a number of items together and Quote one lump sum for such group of items, 
this single lump sum shall apply to that group of items and not to each individual item. 

 
The quoted lump sums and rates shall be valid irrespective of any change in the quantities during the 
execution of the contract. 

 

The Bidder shall fill in rates for all items where the words "rate only" appear in the "Amount" column. 
"Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected; and 
(c) no work under the item is foreseen at quotation stage but the possibility that such work may be 

required is not excluded. 
 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required. The Bidder shall, however, note that in terms of the 
Quotation Data the Bidder may be asked to reconsider any such rates which the Employer may regard 
as unbalanced. 

 
Reasonable compensation will be received where no payment item appears in respect of work required 
in terms of the Contract which is not covered in any other pay item. 

 

All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall 
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of 
Quantities. Note that fractions of a cent in all rates shall be omitted. 

 

 

5. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Bidder. 
 
 
 
 
 

 

6. INTERIM PAYMENTS 
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Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 6.10 of the 
General Conditions of Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be 
by means of interim progress instalments assessed by the KZN DSAC and based on the measure in 
which the work actually carried out relates to the extent of the work to be done by the Contractor. 

 
Notwithstanding any custom to the contrary, the work as executed will be measured for payment in 
accordance with the methods described in the contract documents under the various items of payment. 

 

Attention is directed to the measurements and tolerances of the Standard Specifications regarding the 
measurement of quantities for payment. Except where specified otherwise the nett measurements or 
mass of the finished work in place shall be taken for payment, but any quantity of work in excess of that 
prescribed shall be excluded. 

 

7. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE METHODS 
 

Those parts of the Works to be constructed using labour-intensive methods are marked in the Schedule 
of Quantities with the letters LI, either in a separate column or as a prefix or suffix against every item 
so designated. The Works or parts of the Works so designated are to be constructed using labour-
intensive methods only, unless otherwise specified in the Scope of Work. 

 
The items marked with the letters LI include: 

 
(a) Items in the SANS 1200 Specifications that would normally be carried out using labour-

intensive construction methods. 
 

(b) Items in the SANS 1200 Specifications that would normally be carried out using plant but which 
have been modified specifically so as to require the use of labour-intensive construction 
methods instead of plant for some or all of the work components of the item. 

 

(c) New items that have been written for this contract specifically requiring the use of labour-
intensive construction methods rather than plant for some or all of the work components of the 
item. 

 
The items marked with the letters LI are not necessarily an exhaustive list of all the activities which 
could be carried out using labour-intensive methods. Where a minimum percentage for local labour 
content is specified, additional activities may need to be identified to be carried out using labour-
intensive methods rather than plant in order to meet such target. 



 
 

ZNT ……….. Standard Quotation Document   C32 
 

       Employer Employer Witness Contractor Witness Contractor  

8. UNITS OF MEASUREMENT 
 

The units of measurement described in the Schedule of Quantities are metric units. The following 
abbreviations are used in the Schedule of Quantities: 

 
mm = millimetre 

m = metre 

km = kilometre 

km-pass = kilometre-pass 

m2 = square metre 

m2-pass = square metre-pass 

ha = hectare 

m3 = cubic metre 

kW = kilowatt 

m3-km = cubic metre-kilometre 

l = litre 

kl = kilolitre 

kg = kilogram 

t = ton (1 000 kg) 

No = number 

% = percent 

PC sum = prime cost sum 

MN-m = meganewton-metre 

Prov sum= provisional sum 

kPa = kilopascal 

MPa = megapascal 

MN = meganewton 

t-km = ton-kilometre 

h = hour 

dia = diameter 

Sum = lump sum 

 
9. CONSISTENCY OF RATES 

 
In order to ensure that payments certified by the KZN DSAC are reasonably consistent with the market 
value of the work done, and that variations in quantities do not distort the contract valuation, the rates, 
prices and amounts quoted in the Schedule of Quantities are required to be in balance. 

 
A Quote will be considered out of balance if: 

 

(i) the combined, extended total quoted for the item: 
 

SANS 1200A The contractor’s general obligations: 
 

(a) Fixed obligations 
(c) Time-related obligations 

 
 

exceeds a maximum of 15% of the Contract Sum (excluding contingencies, escalation and 
VAT). 

 

(ii) the rate, price or amount quoted for any other item differs by more than 20 (twenty) percent from 
the average of the rates, prices or amounts for the same item as quoted by those Bidders who 
submitted the lowest five responsive Quotation offers (or as quoted by all the responsive Bidders 
if there are less than five responsive Bidders). 

 
Any such unbalanced Quote may be rejected if, after fourteen (14) days of having been given written 
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, 
the Bidder fails to make the necessary satisfactory adjustments. These adjustments in rectification will 
be such that increases are balanced by decreases, leaving the Quote offer unchanged. 

 
10. FILLING OUT OF SCHEDULE 
 

 The schedule must be filled out by hand in black ink only. 
 
 Typed out schedules and computer-generated schedules including automated calculations will NOT 

be accepted. Quotes will be considered non-responsive. If this is found to be the case. 
 

12. HANDLING COSTS 
 
 Handling costs and profits in respect of specialist work carried out by approved 3rd party Bidders and 

Provisional sum items, shall not exceed 10% of the work amount or provisional sum costs. 
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13. PAYMENT FOR THE LABOUR-INTENSIVE COMPONENT OF THE WORKS: 
   

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of 
quantities with the letters LI either in a separate column or as a prefix or suffix against every item so 
designated. The works, or parts of the works so designated are to be constructed using labour-intensive 
methods only. The use of plant to provide such works, other than plant specifically provided for in the 
scope of work, is a deviation from the contract. The items marked with the letters LI are not necessarily 
an exhaustive list of all the activities which must be done by hand and this clause does not over-ride any 
of the requirements in the generic labour-intensive specification in the Scope of Works. 
 
Where minimum labour intensity is specified in the design, the contractor is expected to use their 
initiative to identify additional activities that can be done labour-intensively in order to comply with the 
set minimum labour intensity targets. 
 
Payment for items which are designated to be constructed labour-intensively (either in this schedule or 
in the Scope of Works) will not be made unless they are constructed using labour-intensive methods. 
Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be 
condoned and any works so constructed will not be certified for payment. Any non-payment for such 
works shall not relieve the Contractor in any way from his obligations either in contract or in delict 

 
14.   LINKAGE OF PAYMENT FOR LABOUR-INTENSIVE COMPONENT OF WORKS TO SUBMISSION 

OF PROJECT DATA  
 

The Contractor's payment invoices shall be accompanied by labour information for the corresponding 
period in a format specified by the employer. If the contractor chooses to delay submitting payment 
invoices, labour returns shall still be submitted as per frequency and timeframes stipulated by the 
Employer. The contractor's invoices shall not be paid until all pending labour information has been 
submitted. The client may institute a penalty relating to outstanding labour information.  
 
The following information shall be maintained on site and submitted in electronic/hard copy formats:  
 

• Certified ID copies of all locally employed labour  

• Signed Contracts between the employer and the Local Labour Participants 

• Attendance Registers for the Local Labour Participants  

• Proof of Payment of Local Labour Employees  

• Monthly Reporting Template  

 
NOTE REGARDING THE “LI” COLUMN IN THE SCHEDULE OF QUANTITIES: 
 
The schedule of quantities contains a column designated “LI”.  The letters “LI” are written in the “LI” 
column against certain items which must be executed using labour intensive construction methods. 

 
Such items include: 

 
(a) Items in the COLTO standard specifications that would normally be executed using plant but 

which have been modified specifically so as to require the use of labour-intensive construction 
methods instead of plant for some or all of the work components of the item. 

 
(b) New items that have been written for this contract specifically requiring the use of labour-intensive 

construction methods rather than plant for some or all of the work components of the item. 
 

The letters “LI” are not written in the “LI” column against items in the COLTO standard specifications that 
would normally be constructed using labour intensive construction methods anyway, for example items 
for the construction of brickwork, gabions, fencing or guardrails. 
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C2.2. SCHEDULE OF QUANTITIES 

 
 

TABLE OF CONTENTS Page 

 

SCHEDULE OF QUANTITIES .................................................................... C31 

 
 
 

EXAMPLE OF THE “LI” COLUMN: 
 

ITEM DESCRIPTION LI UNIT QUANTITY RATE 
AMOUNT 

R c 

 

B17.01 
 

Gabions 
 

LI 
 

m3 
 

39 
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PROVINCE OF KWAZULU-NATAL DEPARTMENT OF SPORT ART & CULTURE  

 

CONTRACT No. …………………… 
 

PROJECT DESCRIPTION: THE RESURFICING OF COMBO COURT AT SIZAKAHLE HIGH SCHOOL IN 
MFOLOZI LOCAL MUNICIPALITY UNDER KING CETSHWAYO DISTRICT MUNICIPALITY. 
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BILL OF QUANTITIES  
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C3.1: STANDARD SPECIFICATIONS 
 
 

Civil KZN DSAC Standard Specifications 
 

The Standard Specifications forming part of this contract were compiled to cover all phases of work which 
are normally encountered in Civil Engineering Contracts.  It is therefore possible that these specifications 
may cover work which is not applicable to this contract. The following is an indication of the standards 
and specifications that will have to be adhered to under this contract: 

 

” South African National Standards 1200” (SANS 1200). 

This document is obtainable separately, and Bidders shall obtain their own copies of the applicable 
sections. Although not bound in nor issued with this Document, the following Sections of the South 
African National Standards 1200 shall form part of this Contract:  

 

SANS 1200 A General 

SANS 1200 C Site Clearance 

SANS 1200 D Earthworks 

SANS 1200 DB Earthworks (Pipe Trenches) 

SANS 1200 GA Concrete (Small Works) 

SANS 1200 L Medium Pressure Pipelines 

SANS 1200 LB Bedding (Pipes) 

SANS 1200 LC Pipe Ducts and Cables 

SANS 1200 LD Sewers 

SANS 1200 LE Stormwater Drainage 

SANS 1200 MF Base 

SANS 1200 MG Bituminous Surface Treatment 

SANS 1200 MH Asphalt Base and Surfacing 

SANS 1200 MK Kerbing and Channelling 
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C3.2: PROJECT SPECIFICATIONS 
 

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement 
the Standard Specifications. 

 
C3.2.1 Part A contains a general description of the Works, the Site and the requirements to be met. 
 

C3.2.2 Part B contains variations, amendments and additions to the Standard KZN DSAC 
Specifications and, if applicable, the Particular Specifications. 

 
C3.2.3 Contains, if applicable, the Particular Specifications 
 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and 
the Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy 
between the Specifications (including the Project Specifications) and the drawings and / or the Schedule 
of Quantities, the discrepancy shall be resolved by the KZN DSAC before the execution of the work under 
the relevant item. 
 
The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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C3.2: PROJECT SPECIFICATIONS 
 

             PART A: GENERAL 
 

1. DESCRIPTION OF THE WORKS 
 

Note that dimensions and quantities stated in this description are approximate and for demonstration of 
order size purposes only. 
 

1.1 Employer’s objectives 
 

The main objective of the employer is to refurbish a sports complex at the Sizokahle High School. The 
sports facility will be constructed to cater for the community and to promote different sporting activities. It 
will serve interested parties in and around the foresaid area and interested parties from outside the area 
under its jurisdiction 
 
The contract is located in a region of KwaZulu-Natal that has been historically impoverished by a lack of 
infrastructure access. It is therefore mandatory that the Contractor shall interact with the community via 
proactive project liaison with and project participation by its leaders and constituted organisations and 
forums, as well as through the employment of its people, and these activities shall constitute essential 
facets of the project. 
 
The Employer’s objectives in delivering public infrastructure and services for this project include the 
provision of temporary work opportunities to the local community. 
 
 

 
 

1.2 Location of the Works 
 

Sizokahle High School is located in Umfolozi Local Municipality under King Cetshwayo District Municipality. 
The general location of the works is shown on the locality plan in Section C4.1 of this document. 

 

1.3 Overview of the Works 
 

The Work to be carried out includes the following: 
 

• Establishment on site, 

• Site clearance, 

• Earthworks (platform levels, excavation, import special materials for layer works)  

• The construction of a sub-surface drainage system, side drains, subsoil drains 

• Soil treatment, Grassing and line making sport field 

• Install goal post 

• Install kerbs 

• Combo court (excavation, import layer works material, shape and level, line marking and install goal 
post for Netball, basketball, volleyball & tennis)  

• Fencing   

• Continuous quality control over materials and workmanship, and compliance with the Particular 
Specifications with regard to environmental management and occupational health and safety, 
during all the above construction activities, 

• Clearing of road reserve. 
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1.4 Extent of the Works 
 

A brief detail of the works for which this specification is applicable is as follows: 
 

 Basic Sport field  
 

(a) The key items for the basic sport field are summarized in the following table: - 
 

Layer Description specifications 

Combo-Court  layer works, line making, goal post and fencing   SANS 1200 

Fencing Concrete palisade Fence  SANS 1200 

 

1.5 Detailed description of the Works 
 

The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract.  
 
Approximate quantities of each type of work to be carried out in accordance with the contract documents 
are listed in the Schedule of Quantities in Section C2.2. 
 

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense 
to take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution 
of the contract. The site includes all the land within the proclaimed limits of the proposed project area, for 
the extent of the works and stockpile areas. 
 
Incidental intrusion into private or tribal property outside the project boundary shall not be permitted 
without the owner’s written authority. Any such agreement reached with a private or tribal landowner 
(occupier) shall include the proviso that any material or equipment on that site shall remain the exclusive 
property of the Employer in terms of the contract. 

 
1.5.1 Access to the Site 

 
Access to the site: refer to Section C4.1 
 

 

2. DRAWINGS 
 

 
All the drawings necessary to understand the project scope and price the document, are attached at the 
back of the document. The attached drawings will give an indication of the nature and extend of the 
project. The final extent of work will be instructed by the KZN DSAC. 
 
Any information in the possession of the contract which is required by the KZN DSAC to complete his as-
built drawings shall be supplied to the KZN DSAC before certificate of completion is issued. 
 
Only Figured dimensions shall be used and drawings shall not be scaled unless so instructed by the KZN 
DSAC. The KZN DSAC will supply any figured dimensions which may have been omitted from the 
drawings.   

 
The contractor shall check all clearances given on the drawings and shall inform the KZN DSAC of any 
discrepancies.   
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3. PROCUREMENT 
 

3.1  Preferential procurement procedures 
 

Preferential points shall be allocated and Quotes awarded in accordance with T1.2 "QUOTATION DATA"  
clause F.3.11. 

 

4. CONSTRUCTION 
 

4.1 Applicable SANS 1200 standards for construction work 
 

All construction work must conform with the relevant SANS 1200 as per Section C3.1 to the referred 
applicable SANS 1200 and Section C3.2: Project Specifications, Part B: Amendments to the Standard 
Specifications, of this document. 

 

4.2 Applicable national and international standards 
 

All construction work must be undertaken in accordance with the ‘SANS 1200 as per Section C3.1 as 
published by the South African National Standards and as amended in Section C3.2: Project 
Specifications, Part B: Amendments to the Standard Specifications, of this document. 

 

4.3 Particular / generic specifications 
 

As well as the ‘Amendments to the Standard Specifications’ contained in Part B of Section C3.2: Project 
Specifications, of this document, the following Particular Specifications as contained in Section C3.3, are 
applicable to this Contract: 

 

• Part C: Environmental Management Specification 

• Part D: Daywork 

• Part E: OHSA 1993 Health and Safety Specification 
 

4.4 Certification by recognized bodies 

 
No certification of items included in the works is required. 

 

4.5 Plant and materials provided by the Employer 

 
No plant and materials are to be provided by the Employer. 

 

4.6 No Services and facilities will provided by the Employer 
 

 

5. MANAGEMENT 
 

5.1 Applicable SANS 1921 standards 
 

The following parts of SANS 1921 and associated specification data are applicable: 

SANS 1921-1: 2004: Part 1: General Civil Engineering and construction works 

         SANS 1921-6: 2004: Part 6: HIV/AIDS awareness 
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Specification data associated with SANS 1921-1 

Clause 
No. 

Essential data 

4.1.7 
There are no requirements for drawings, information and calculations for which the 
Contractor is responsible. 

4.2.1 The responsibility strategy assigned to the Contractor for the works is ‘A’. 

4.3.1 
The programme must conform to clause 1204 ‘Programme of Work’ of the ‘Standard 
Specifications’ and clause 5.6 ‘Programme’ of the ‘General Conditions of Contract 2015’. 

4.3.3 
The Contractor must give 24 hours’ notice for inspection of work that is to be covered 
up. 

4.7.3 
Where applicable, the Contractor is afforded the opportunity of pricing an item to cover 
costs of unavoidable over-break. 

 
4.12.2 

The samples of materials, workmanship and finishes that the Contractor is to provide and 
deliver to the Employer/KZN DSAC are to be as described in clause 1205 ‘Workmanship 
and Quality Control’ of the ‘Standard Specifications’ and clause 7 ‘Quality 
and Related Matters’ of the ‘General Conditions of Contract 2015’. 

4.12.2 The fabrication drawings that the Contractor is to provide to the Employer are: none. 

 

4.14.5 
The Contractor is to provide latrine and ablution facilities as described in Part C 
‘Environmental Management Plan’ in Section C3.3: Particular Specifications of these 
Project Specifications. 

 
4.14.6 

The requirements for the provision and erection of sign boards are as described in clause 
1207 ‘Notices, Signs and Advertisements’ of the ‘Standard Specifications’, and  as 
detailed in the ‘Example of Contract Signboard Details’ in Section C4: Site 
Information of these Project Specifications. 

4.17.1 
The requirements for the termination, diversion or maintenance of existing services are 
described in clause B1202 of Part B of Section C3.2: Project Specifications. 

4.17.3 
Services that are known to exist on the site are described in clause B1202 of Part B of 
Section C3.2: Project Specifications. 

4.17.4 The requirements for detection apparatus for locating underground services are: none. 

 
4.18 

The additional health and safety requirements are described in Part E ‘OHSA 1993 Health 
and Safety Specification’ in Section C3.3: Particular Specifications of these Project 
Specifications. 

 

 

5.1.1 Additional clauses 
 

5.1.1.1 Site meetings and procedures 
 

Site meetings shall be convened as described in clause 1227 ‘Monthly Site Meetings’ of the ‘Standard 
Specifications’. The Contractor shall keep on site a set of minutes of all site meetings, daily records of 
resources (people and equipment employed), a site memoranda book, a complete set of contract working 
drawings and a copy of the procurement document, and shall make these available at all reasonable 
times to all persons concerned with the contract. 

 

5.1.1.2 Water and electricity 
 

The Contractor is to provide water and electricity as described in clauses 1219 ‘Water’ and 1404 
‘Services’ of the ‘Standard Specifications’. 
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Specification data associated with SANS 1921-6 

Clause No. Essential data 

 
 

4.2.1(a) 

A qualified Bidder is one that is an accredited or provisionally accredited training Bidder 
in the HIV/AIDS field. A list of accredited Bidders can be obtained from the Construction 
SETA (CETA) (tel. 011 265 5900), Health and 
Welfare SETA (HWSETA) (011 622 6852) or on the Health and Welfare SETA website: 
www.hwseta.org.za. 

4.2.1(a) 
The HIV/AIDS awareness programme is to be repeated at four monthly intervals 
throughout the duration of the contract. 

 

5.1.2 Additional clauses 
 
The duration of each workshop shall not be less than 2½ hours. 

 

5.2 Recording of weather 
 

The Contractor shall erect a rain gauge and record the rainfall as described in clause 1215 of the 
‘Standard Specifications’. This information together with other details of the prevailing weather conditions 
shall be recorded in the daily site diary. 

 

5.3 Unauthorised persons 
 

The Contractor shall keep unauthorised persons away from the Works at all times. Under no 
circumstances may the Contractor’s personnel be accommodated on the site. 

 

5.4 Management meetings 
 

Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning 
and health and safety amongst other things. Attendance by the Contractor’s and the KZN DSAC’s 
Representatives on site is mandatory, and attendance by other interested parties will be by invitation. 

 

5.5 Forms for contract administration 
 

The KZN DSAC’s Representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’, 
‘Requests for Inspection’ and any others deemed to be necessary during the contract. 

 

5.6 Electronic payments 
 

Payments of approved payment claims will be made electronically upon submission of the Contractor’s 
banking details. 

 
 

5.7 Daily records 
 

A site diary is to be compiled jointly by the Contractor’s and the KZN DSAC’s Representatives on site 
and is to be agreed and signed by both parties. The original signed copy is to be retained by the KZN 
DSAC’s Representative. 
 
The Contractor is to keep daily records of people and equipment on site in a format to be agreed by the 
KZN DSAC’s Representative and is to provide copies to the KZN DSAC’s Representative when 
requested. 
 
 
 

 

5.8 Payment certificates 

http://www.hwseta.org.za/
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Details of measurements, proof of payment for items contained in provisional sums, proof of ownership 
of materials on site and documentation pertaining to contract price adjustment and special materials, are 
required as substantiation of claims for payment. 

 

5.9 Permits 
 

No security/entrance permits are required by the Contractor’s personnel to enter the site. 
 

5.10 Proof of compliance with the law 
 

There are no requirements for the Contractor to verify compliance with any legislation. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

PS.2 PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 
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 This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1  Preliminary Programme 

 

 The Contractor shall include with his tender a preliminary programme on the prescribed form (see Part 

T2.1: List of Returnable Documents: Form I) to be completed by all Bidders.  The programme shall be in 

the form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

Bidders may submit tenders for an alternative Time for Completion in addition to a tender based on the 

specified Time for Completion.  Each such alternative tender shall include a preliminary programme 

similar to the programme above for the execution of the works and shall motivate his proposal clearly by 

stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in his 

programme for all possible delays due to normal adverse weather conditions and special non-working 

days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract 

Data. 

 

PS.2.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 2015 

 

 It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 

General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary 

programme to be submitted with the tender shall be used as basis for this programme. The Contractor's 

attention is also drawn to Clause 5.7 of the General Conditions of Contract 2004. 

 

 The Bidder's attention is drawn to the fact that a number of factors will affect the programming of and 

method of carrying out the works.  The more important of these are : 

 

(1) In general, at least two (2) weeks’ notice is required by all the Departmental service 

organisations before the respective work teams can be deployed on site. 

 

(2) Vehicular access to private property is to be maintained at all times unless prior written 

permission to close the access has been obtained, by the Contractor, from the property owner 

/ occupier, and approved of by the KZN DSAC 

 
(3) Works may be required out of normal hours on certain accesses.  The Contractor shall make 

allowance for this, or provide alternative methods for construction during normal working hours 

(eg. steel plates). 

 
(4) Attention must be paid to the accommodation of pedestrians and traffic during the period of the 

contract. Adequately safe pedestrian accommodation must be provided for the full duration of 

the contract. 

 
(5) During construction of services linking to existing bulk lines, temporary access must be allowed 

to residents. 

 
(6) The Contractor shall allow for all signs, barricades, delineators, and temporary road markings 
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under the applicable items in the Bill of Quantities. 

 
(7) Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the KZN DSAC 

 

 

PS.2.3 Requirements for Accommodation of Traffic 

 

PS.2.3.1 General 

 

 The Contractor shall make provision for accommodating all pedestrian and vehicular movement in the 

area of the works.  Allowance shall be made in the relevant rates for any barricades and signs required.  

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction and 

Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads 

occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa if 

accommodation of traffic will be involved on any part of the construction works. 

 

 Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

 “Road signs and markings shall comply with the requirements of SANS 1200 MM and / or The South 

African Road Traffic Signs Manual - Volume 2: Roadworks Signing”. 

 

PS.2.3.2 Basic Requirements 

 

 The travelling public shall have the right of way on public roads, and the Contractor shall make use of 

approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 

on the road. 

 

 The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are 

effective and that courtesy is extended to the public at all times. 

 

 Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute 

ample reason for the KZN DSAC to suspend the work until the road signs, etc, have been repaired to his 

satisfaction. 

 

 The Contractor may not commence constructional activities affecting existing roads before adequate 

provision has been made to accommodate traffic in accordance with the requirements of this document 

and the South African Road Traffic Signs Manual.  

 

 The Contractor shall construct and maintain all temporary drainage works necessary for temporary 

deviations. The Contractor shall ensure that the existing property accesses are maintained at all times.  

Where necessary the Contractor shall make allowance in the rates for completing the work required to 

the accesses out of normal hours. 

 

 

 

PS.2.3.3 Traffic Safety Officer 
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 Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable member 

of his staff as traffic safety officer to be responsible for the arrangement and maintenance of all the 

measures for the accommodation of traffic for the duration of the project. Duties of the traffic safety officer 

shall be in compliance with the Occupational Health and Safety Act 1993 and the Construction 

Regulations 2003. 

 

 

PS.2.3.4 Payment 

 

 The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra payment 

due to inconvenience as a result of the modus operandi will be considered.  

 

PS.2.3.5 Pedestrian movement 

 

 The Contractor shall make provision for accommodating all pedestrian movements in the area of the 

works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.2.3.6 Temporary Reinstatement 

 

 Provided always that if in the course or for the purpose of the execution of the works or any part thereof 

any road or way shall have been broken up, then notwithstanding anything herein contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate authority 

or by some person other than the contractor (or any subcontractor to him), the contractor shall at 

his own cost and independently of any requirement of or notice from the KZN DSAC be 

responsible for the making good of any subsidence or shrinkage or other defect, imperfection or 

fault in the temporary reinstatement of such road or way, and for the execution of any necessary 

repair or amendment thereof from whatever cause the necessity arises, until the end of the period 

of maintenance in respect of works beneath such road or way until the authority or other person 

as aforesaid shall have taken possession of the site for the purpose of carrying out permanent 

reinstatement (whichever is the earlier), and shall indemnify and save harmless that Council 

against and from any damage or injury to the Council or to third parties arising out of or in 

consequence of any neglect or failure of the Contractor to comply with the foregoing obligations 

or any of them and against and from all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this subclause shall 

cease in regard to any such section or length at the time possession thereof is so taken, but shall 

during the continuance of the said period of maintenance continue in regard to any length of which 

possession has not been taken and the indemnity given by the contractor under the said 

paragraph shall be construed and have effect accordingly.  

 

 

 

PS.3 SERVICES 
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 This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 1921-

1 and SANS 1921-2. 

 

PS.3.1 Existing Services (Read with SANS 1921-1: 2004 clause 4.17) 

 

 The Bidder's attention is drawn to the numerous existing services in the area.  Although every effort has 

been made to depict these services accurately the positions shown must be regarded as approximate. 

 

PS.3.2 Proving Underground Services 

 

 This clause must be read in conjunction with SANS 1921-1: 2004 and SANS 1921-2, the requirements of 

which shall be extended to cover all earthworks operations whether for trenching or bulk earthworks, in 

the vicinity of underground services. 

 

 It is stressed that all services in a particular area must be proven before commencing work in that area. 

 

 Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where from 

site observations can reasonably be expected that such services are likely to exist where excavations are 

to take place, the Contractor shall without instructions from the KZN DSAC carefully excavate by hand to 

expose and prove their positions. 

 

 The cost of the proving trenches is to be included in the work. 

 

 When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the KZN DSAC who will decide what further searching or other necessary action is to 

be carried out and shall instruct the Contractor accordingly.  The cost of this additional searching shall be 

to the Council's cost and shall be paid for under - Proving Existing Services. 

 

 Should any service be damaged by the Contractor in carrying out the works and should it be found that 

the procedure laid down in this clause has not been followed then all costs in connection with the repair 

of the service will be to the Contractor's account. 

 

 It should be noted that 33 000 Volt and 132 000 Volt cables may only be exposed by the Electricity Service 

Unit's personnel.  The cables are usually protected by concrete covering slabs, and therefore if the slabs 

are inadvertently exposed, excavation work must stop, and the Electricity Service Unit shall be contacted 

immediately on the above telephone numbers. 

 

 The requirements of this clause do not relieve the Contractor of any obligations as detailed under Clause 

4.17 of SANS 1921-1. 

 

 

 

 

 

 

 

PS.4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
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PS.4.1 General 

  

The Contractor is referred to SANS 1921: 2004 parts 1, 2, 3 and 5: Construction and Management 

Requirements for Works Contracts. These specifications shall be applicable to the contract under 

consideration and the Contractor shall comply with all requirements relevant to the project. Certain 

aspects however require further attention as described hereafter.  

 

4.2 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

 

 The Contractor will be solely responsible for the production of work that complies with the Specifications 

to the satisfaction of the KZN DSAC  To this end it will be the full responsibility of the Contractor to institute 

an appropriate Quality Assurance (QA) system on site.  The KZN DSAC will audit the Contractor's quality 

assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being 

carried out and to ensure that the Contractor's own control is sufficient to identify any possible quality 

problems which could cause a delay or failure. The Contractor shall ensure that efficient supervisory staff, 

the required transport, instruments, equipment and tools are available to control the quality of his own 

workmanship in accordance with his QA-system. His attention is drawn to the fact that it is not the duty of 

the KZN DSAC or the KZN DSAC’s representative to act as foreman or surveyor. 

 

4.3 Management and Disposal of Water (Read with SANS 1921 - 1: 2004 clause 4.6) 

 

The Contractor shall pay special attention to the management and disposal of water and stormwater on 

the site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims 

for delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly 

manage rain and surface water, will not be considered.  

 

4.4 Disposal of Spoil or Surplus Material (Read with SANS 1921 - 1: 2004 clause 4.10) 

 

The Contractor shall dispose all surplus and unsuitable material in legal spoil areas of his own choice. He 

shall be responsible for all arrangements necessary to obtain such spoil sites.   

 

4.5 Survey Beacons (Read with SANS 1921 - 1: 2004 clause 4.15) 

 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as 

bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or 

pegs were placed before or during the execution of the Contract. If any such beacons or pegs have been 

disturbed by the Contractor or his employees, the Contractor shall have them replaced by a registered 

land surveyor at his own cost. 

 

4.6 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

 

All known services are shown in the drawings however there may be other unknown services alongside 

the roadway. Work areas are to be proved for services prior to excavating for the works. Provision for 

proving of services is included in the Bill of Quantities.   

 

The Contractor shall make himself acquainted with the position of all existing services before any 

excavation or other work likely to affect the existing services is commenced.  
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The Contractor will be held responsible for any damage to known existing services caused by or arising 

out of his operations and any damage shall be made good at his own expense. Damage to unknown 

services shall be repaired as soon as possible and liability shall be determined on site when such damage 

should occur. 

 

 4.7 Management of the Environment (Read with SANS 1921 - 1: 2004 clause 4.19) 

 

The Contractor shall pay special attention to the following: 

 

(a) Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for the 

purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the KZN DSAC may direct, 

in writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be 

disturbed other than in areas where it is essential for the execution of the work or where directed by the 

KZN DSAC  

 

(b) Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary 

precautions to prevent any fires. In the event of fire, the Contractor shall take active steps to limit and 

extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires 

which may have been caused by him or his employees.  

 

4.8 Overhaul   

 

No payment will be made for overhaul on this contract. 

 

4.9 Security 

 

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost to the 

Employer.  The Contractor must ensure that all his employees as well as the employees of his 

subcontractors are able to identify themselves as members of the construction team. 

 

5 CONSTRUCTION PROGRAMME 

5.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form to be 

completed by all Bidders. The programme shall be in the form of a simplified bar chart with sufficient 

details to show clearly how the works will be performed within the time for completion as stated in the 

Contract Data. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in his 

programme for all possible delays due to normal adverse weather conditions and special non-working 

days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract 
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Data. 

 

5.2 Programme in terms of Clause 5.6 of the General Conditions of Contract (3rd Edition, 2015) 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 

General Conditions of Contract (3rd Edition, 2015), be furnished within the time stated in the Contract 

Data. The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. The Contractor's attention is also drawn to clause 5.7.1 of the General Conditions of Contract 

3rd Edition, 2015). 

 

PS 6 SITE FACILITIES AVAILABLE 

 

PS 6.1 Contractor's camp site and depot (Read with SANS 1921 - 1: 2004 clause 4.14) 

 

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for 

his personnel and labourers whilst on site. 

 

PS 6.2 Accommodations of Employees 

 

No employees except for security guards will be allowed to sleep or be accommodated on the site. No 

housing is provided under this contract for the Contractor's employees and the Contractor shall make his 

own arrangements to house his employees and to transport them to site. No informal housing or squatting 

will be allowed on site 

 

The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for 

the use of his employees. 

 

PS 6.3 Power supply, water and other services 

 

The Contractor shall make his own arrangements concerning the supply of electrical power, water and all 

other services. No direct payment will be made for the provision of electricity, water and other services. 

The cost thereof shall be deemed to be included in the rates and amounts tendered for the various items 

of work for which these services are required, or in the Contractor's preliminary and general items as the 

case may be. 

 

PS 7 SITE FACILITIES REQUIRED 

 

PS 7.1 Sanitary Facilities 

 

No sanitation facilities are provided at the camp site under this contract and the contractor will have to 

supply his own facilities. The facilities must comply with all applicable health standards and must be 

approved by the relevant health and environmental authorities.  

 

 

PS 7.2 Telephone Facilities 

 

The contractor will have to make his own arrangements for communication facilities which will enable the 

KZN DSAC to make contact with him during normal office hours. All costs in this regard are for the 
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contractors account and are not recoverable. If and when required, the contractor must make the 

telephone facilities available to the KZN DSAC or his Representative for use on this contract.  

 

PS 7.3 Facilities for KZN DSAC  

 

Facilities are required for the KZN DSAC, other consultants, and Employer for meetings and other onsite 

issues. Facilities should include air-conditioned boardroom with table and chairs to accommodate at least 

eight people. 

 

 

PS 8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 

 

PS 8.1 General 

 

The Contractor will be responsible for the safe and easy passage of pedestrian and vehicle traffic past 

and on sections of roads of which he has occupation or where work has to be done near traffic.  

 

PS 8.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make use of 

approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 

on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are 

effective and that courtesy is extended to the public at all times.  

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute 

ample reason for the KZN DSAC to suspend the work until the road signs, etc, have been repaired to his 

satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before adequate 

provision has been made to accommodate traffic in accordance with the requirements of this document 

and the South African Road Traffic Signs Manual. 

 

The Contractor shall construct and maintain all temporary drainage works necessary for temporary 

deviations at his own cost. 

 

The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area 

in which he is working.  

 

PS 8.3 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra payment 

due to inconvenience as a result of the selected construction method will be considered.  

 

PS 9 OCCUPATIONAL HEALTH AND SAFETY (Read with SANS 1921 - 1: 2004 clause 4.14) 
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PS 9.1 General Statement 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 

and to direct all his activities in such a manner that his employees and any other persons, who may be 

directly affected by his activities, are not exposed to hazards to their health and safety. To this end the 

Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 

Safety Act No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 

2003 issued on 18 July 2003 by the Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and employer 

in his own right for the execution of the contract by entering into an agreement with the Employer in terms 

of the Occupational Health and Safety Act in the form provided under Contract Data i.e. Forms to be 

Completed by Successful Bidder. 

 

 

PS 9.2 Health and Safety Specifications and Plans to be submitted at Tender Stage 

 

(a) Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification will be included in the tender documents as part of the 

Project Specifications.  

 

(b) Bidder's Health and Safety Plan  

 

The Bidder shall submit with his tender his own documented Health and Safety Plan he proposes to 

implement for the execution of the work under the contract. His Health and Safety Plan must at least cover 

the following: 

 

(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 7 to 28; 

 

(ii) pro-active identification of potential hazards and unsafe working conditions; 

 
(iii) provision of a safe working environment and equipment; 

 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and visitors 

to the site, including safety training in hazards and risk areas (Regulation 5); 

 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records and 

registers as provided for in the Construction Regulations; 

 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 6 and other 

applicable regulations; and 

 
(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in accordance 

with the Construction Regulations 2003.  

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 
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necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 

to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 

standing time and related costs. 

 

 

PS 9.3 Cost of Compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for conforming to 

the requirements of the Act, the Construction Regulations and the Employer's Health and Safety 

Specification as applicable to this contract.  Should the Contractor fail to comply with the provisions of the 

Construction Regulations, he will be liable for penalties as provided in the Construction Regulations and 

in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Safety Specifications included or in the 

Project specifications.  

 

PS 10  LABOUR (Read with SANS 1921 - 1: 2004 clause 4.14) 

 

Labour will be recruited via the ward councillor. In terms of this requirement the contractor shall ensure 

that a minimum of 50% of those local persons employed shall be female. This requirement shall be strictly 

enforced. Furthermore, the contractor shall be required to submit labour returns in terms of the 

requirements of the Expanded Public Works Programme. 

 

PS 10.1  Labour-intensive construction methods 

 

Labour-intensive construction shall mean the economically efficient employment of as great a portion of 

local labour as is technically feasible to produce a standard of construction as demanded by the 

specifications with completion by the Due Completion Date, where local labour is the primary resource, 

supported by plant for activities that cannot be carried out feasibly by labour only. 

 

Labour-intensive construction activities are to be planned as task-based work as a general rule. A task 

means a fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work 

in which a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity 

and quality. Typically, a particular task can be completed within a working day. 

 

Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive 

construction methods. 

 

Except where the use of plant is essential in order, in the opinion of the KZN DSAC, to meet the specified 

requirements by the Due Completion Date, or where the use of plant is essential as a result of 

occupational health and safety considerations, the Contractor shall use only hand tools and equipment in 

the construction of those portions of the Works that are required in terms of these Project Specifications 

to be constructed using labour-intensive construction methods. 

 

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the 
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local labour of subcontractors, supplemented by the Contractor’s key personnel to the extent necessary 

and unavoidable, unless otherwise instructed by the KZN DSAC and in accordance with the further 

provisions of the relevant sections of Part B of the Project Specifications. 

 

Subject to considerations of occupational health and safety, and subject to the nature of the in situ 

materials being such that they can be excavated efficiently by hand, the portions of the Works to be carried 

out under supervision using labour-intensive construction methods, designated as LI items in the bill of 

quantities, include, but are not limited to, the following: 

 

▪ Installation of stormwater prefabricated Culverts; 
▪ Construction of erosion protection measures (gabions, stone pitching, etc.). 
▪ Excavation for Drain, fencing poles  

 

In respect of those portions of the Works which are not listed above, the construction methods adopted 

and the plant utilized shall be at the discretion of the Contractor, provided always that the construction 

methods adopted and the plant utilized by the Contractor are appropriate in respect of the nature of the 

Works to be executed and the standards to be achieved in terms of the Contract. 
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3.2.2 PART B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 

 

 INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be 
specified in the project specifications between alternative materials or methods of construction and 
for additional requirements to be specified to suit a particular contract. Details of such alternative 
or additional requirements applicable to this contract are contained in this part of the project 
specifications. It also contains additional specifications required for this particular contract. 
 
The number of each clause and each payment item in this part of the project specifications consists 
of the prefix PS followed by a number corresponding to the number of the relevant clause or 
payment item in the standard specifications. The number of a new clause or payment item, which 
does not form part of a clause or a payment item in the standard specifications and which is included 
here, is also prefixed by PS, but followed by a new number which follows on the last clause or item 
number used in the relevant section of the standard specifications. 

 

PSA GENERAL (SANS 1200A) 

 

PSA 3 MATERIALS  

 

PSA 3.1  QUALITY  

 

Where there is a standardization mark programme for any material, all such material supplied shall 
bear the official standardization mark. 
 
Alternative materials or equipment proposed by the Contractor shall be tested. The test, as well as 
the materials or equipment, shall be approved by the KZN DSAC prior to any such materials or 
equipment being built into the works and all costs involved in testing shall be deemed to be included 
in the rates tendered. All materials used on this contract shall comply with the requirements of the 
applicable SANS standards. 

 

PSA 3.3  Applicable Standards for Cement 

 

The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466 have been 
withdrawn and are replaced by the new SANS 50197-1 and -2: Common cements, and SANS 
50413-1 and -2: Masonry cement. These specifications will be applicable to this contract, and 
descriptions and types of cements specified, will be based on the designations as defined in these 
specifications. 

 

• Add the following additional Subclause: 

 

PSA 3.4      ORDERING OF MATERIAL 

 

The quantities set out in the Schedule of Quantities have been carefully determined from 
calculations based on data available at the time and should therefore be considered to be only 
approximate quantities. The contractor shall, before ordering material of any kind, check with the 
KZN DSAC whether or not the scope of work for which the materials are required, is likely to change 
substantially. No liability or responsibility whatsoever shall be attached to the Employer for materials 
ordered by the Contractor except when ordered in accordance with the confirmation issued by the 
KZN DSAC 

 

 



 
 

ZNT ……….. Standard Quotation Document   C59 
 

       Employer Employer Witness Contractor Witness Contractor  

 

PSA 4 PLANT  

 

 

PSA 4.2.1 Site Diary 

 

A site diary in triplicate format, which will be supplied by Contractor, must be filled in on a daily 
basis and submitted to the KZN DSAC on a weekly basis. No claims will be considered without the 
site diary schedules properly completed (on a daily basis) and submitted. 

 

PSA 5 CONSTRUCTION 

 

PSA 5.1  SURVEY 

 

PSA 5.1.1  Setting out of the Works   

 

For any new work the Contractor shall establish his own reference lines and points from which the 

work shall be set out. The Contractor is to provide and maintain his own survey equipment as 

required. 

 

PSA 5.5 DEALING WITH WATER ON WORKS 

 

• Add the following Subclause: 

  

PSA 5.5.1 In the event of the Works being flooded, it shall be noted that any claims for additional compensation 

for damage to the works due flooding, (notwithstanding the magnitude thereof) will not be 

considered, as the additional insurance, resources or costs that may be required or incurred. 

 

PSA 5.7 SAFETY 

 

• Add the following Subclause: 

 

PSA 5.7.1. The Contractor will refer to Particular Specifications, for the OHSA 1993 Safety Specification. 

 

 

PSA 5.8 GROUND AND ACCESS TO WORKS 

 

• Add the following Subclause: 

 

Where necessary the contractor will make provision for temporary gates, ramps and roads to obtain 

access to the site. Where it involves these activities, the contractor will obtain the necessary 

approvals from the landowners to do so. 

 

On completion of operations the Contractor shall restore the ground surface, wherever it may have 

been disturbed, to its original condition by filling in all ruts with material similar to the material within 

the rut and levelling the ground and, where necessary, planting grass and shrubs as may be 

required.  Any boundary fences which have been removed or damaged by his operations and 

activities shall be repaired and/or reinstated at the Contractor’s expense.  
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A comprehensive photographic record of the existing site must be submitted to the KZN DSAC prior 

to commencement of any work in a particular area. 

 

PSA 5.9 ACCOMMODATION OF TRAFFIC  

 

• Add the following Subclause: 

 

Where construction work has to be carried out on or near public roads, the Contractor shall deal 

with traffic as specified in SANS 1921-2 (2004): Construction and Management Requirements for 

Works Contracts, Part 2: Accommodation of Traffic on Public Roads occupied by the Contractor. 

The Contractor is also referred to Project Specification PS 9. 

  

PSA 7 TESTING 

 

PSA 7.2 APPROVED LABORATORIES 

 

The Contractor is not required to provide a laboratory. All testing of materials be carried out by an 

approved/recognised laboratory selected by the Contractor and approved by the Department. All 

test results and relevant information shall be made available to the Department. The costs of normal 

process controlling tests shall be deemed to be included in the tendered rates. 

 

PSA 8 MEASUREMENT AND PAYMENT 

 

PSA 8.3 SCHEDULED FIXED CHARGE AND VALUE RELATED ITEMS  

 

• Add the following Subclause: 

 

PSA 8.3.3 The Contractor shall provide the Department with the initial pre-construction survey in a 

Modelmaker or Civil designer format and the costs associated to this initial survey shall be included 

in the tendered price under Fixed Charge items. 

 

The Contractor shall provide to the Department, a marked-up plan at an appropriate scale, as 

approved by the Department, of the completed bulk earthworks and finished levels. This is to 

include a list of coordinates, storm water drainage, sub-soil drains, earth and concrete drains and 

the levels thereof. 

 

Any services not shown on the drawings which the Contractor encounters when proving services 

shall also be shown regardless of whether it has been relocated or not. The tendered price for 

carrying out the abovementioned work or any similar work shall be inclusive of all costs, be it direct 

or indirect costs to the Contractor. 

 

PSA 8.4 SCHEDULED TIME RELATED ITEMS  

 

 

PSA 8.5 SUMS STATED PROVISIONALLY BY THE KZN DSAC  
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PSA 8.11 Specifications – New Combination Court: 

 

Earthworks 

• Site clearance: clear and grub site to the size of the combo court and allow working area outside 

the court area. 

• Removal of 150mm thick topsoil to stockpile or spoil 

• Cut, fill or spoil the insitu material to shape the area and compact to 93 MOD AASHTO Density 

 

Base 

• Supply and lay concrete kerbing to court surrounds. 

• Supply and lay plastic sheeting. This acts as a slip joint between platform and sub base to 

minimize movement, therefore assisting in the prevention of cracks on the playing surface. 

• Crusher run base goes in at 100mm thick compacted to 98 MOD AASHTO, with 9.5 mm chip 

and spray 

layers 

• Supply and lay filler coat. 

• Compact Tene-Mesh into filler coat. 

• Supply and lay 3 All Weather Surface, Final colour “Tenecon Green”; finishing 2 mm above 

the concrete kerb level. 

• Paint lines in accordance with Netball and Volleyball and Basketball specifications. 

• The court will have a fall across from corner to corner 1% to assist in the runoff of surface 

water. 

Fencing 

• Specialist to provide the mesh for fencing around the courts. 

• Fencing height – 3.6-m (perimeter and division) 

• Straining wire: Galvanised 3.15mm core wire with plastic coated finish of 3.18mm 

• Access Gates  

• Fencing posts: All are hot dipped galvanised. 

• Corner Posts: 76 mm x 2mm. 

• Intermediate Posts: 48 mm x 2 mm. 

• Top Rail: 32 mm x 2 mm 

• Joiners: 27 mm x 2 mm 

 

Accessories & Equipment 

 

• Supply and install a sets of Netball rings and Nets. 

• Supply and install Volleyball nets set. 

• Supply and install tennis nets set. 

• Supply and install a sets of Basketball backboards and slam dunk rings 

 
PSA 9(D1000) DAYWORK (8.7) 

 
    Add the following: 
 

"No work will be measured under dayworks unless 
(a) it is agreed by the Department to be outside the specified scope of a measurement item in the 

Contract; and 
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(b) it is carried out in response to a written instruction by the Department; and the records of plant 
and labour are submitted daily for the consideration of the Department, and duly approved. 

 

PSAB         KZN DSAC'S OFFICE 

 

PSAB 3        MATERIALS  

 

PSAB 3.1     NAMEBOARD 

 

The Nameboard shall be to SABS 0120 Section AB and the names of the Employer (KZN Department 

of Sport Arts and Culture), Contractor and the completion date shall be approved by the Department 

  

 The Name board for this contract shall include the following: - 

   

 CLIENT    : DEPARTMENT OF SPORT ARTS & CULTURE  

 CONTRACTOR   : NAME OF CONTRACTOR 

 COMPLETION DATE :  ……………………………… 

 

PSDM EARTHWORKS 

 

PSDM 3 MATERIALS 

 

PSDM 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES 

 

PSDM 3.1.2 Classes of excavation 

 

The classes of excavation in clause 3.1.2 shall in general apply to all excavations where use is 

made of conventional methods and plant and equipment. 

 

PSDM 3.3 SELECTION 

 

PSDM 3.3.1 General 

 

• Add the following: 

 

Excavated material ordered by the contractor to be temporally stockpiled for later re-use, shall be 

stockpiled selectively in such a way that materials suitable for bedding or other special purpose, 

shall be kept separately from unsuitable material.  
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PSD 5 CONSTRUCTION 

 

PSD 5.1 PRECAUTIONS 

 

PSD 5.1.1 Safety 

 

 

PSD 5.1.1.2 Safeguarding of excavations 

 

• Add the following subparagraph: 

 

(g) The Contractor or his agent or his representative shall not require or allow any person to work 

under unsupported overhanging material or in an excavation which is more than 1,5 m deep, and 

any excavation which has not been adequately supported or braced if there is a danger of the 

overhanging material or the sides of the excavation collapsing.  The support, shoring or bracing to 

be designed and constructed by the Contractor, shall be strong and sturdy enough to support the 

sides of the excavation in question. 

 

PSD 5.1.5 Trench Excavations (Additional Subclause) 

 

The precautions for excavations as specified in Clause 5.1.1 of Section 1200 D, 1200 DA, and the 

relevant clauses in PSD, shall also apply to all trench excavations. 

 

The Contractor shall take all the steps necessary to ensure that no person is required or allowed 

to work in a trench or any other unsupported overhanging excavation which is more than 1,5 m 

deep, and any excavation which has not been adequately supported, shored or braced if there is 

any danger whatsoever of the sides of the excavation collapsing. The support, shoring or bracing 

to be designed and constructed by the Contractor, shall be strong and sturdy enough to support 

the sides of the excavation in question. 

 

PSD 5.2.2.3 Disposal 

 

All excess excavated material not used for back filling shall be disposed of at a site to be found by 

the contractor and approved by the Department. The spoil site shall be finished off at the completion 

of the work s to the satisfaction of the Department. 

 

PSD 5.2.5 Transport of works 

 

PSD 5.2.5.1   Freehaul  

 

• Add the following: 

 

For this contract all haul will be regarded as free haul and the cost of transportation of all materials 

will be deemed to be included in the rates and prices tendered in the Schedule of Quantities. 
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PSD 5.2.5.2 Overhaul  

  Overhaul will not be payable on this contract. 

 

PSDB EARTHWORKS (PIPE TRENCHES) 

 

PSDB 5.3 SITE CLEARANCE 

 

• Add the following: 

The scope of works for this item shall be deemed to be included in SANS 1200C and no separate 

payment for this item will be made. 

 

 

PSDM  EARTHWORKS  

 

PSDM 3  MATERIALS  

 

PSDM 3.1  CLASSIFICATION FOR EXCAVATION PURPOSES 

 

Material excavated other than hard rock and boulders will not be classified separately for 

purposes of measurement and payment. The unit rate for excavation shall cover excavation 

in soft and intermediate material. Boulders in excess of 0,25m3 only will be classified as hard 

rock for payment purposes. 

 

PSDM 3.3  SELECTION  

 

PSDM 3.3.1  General  

 

Material which is suitable for selected layers from borrow shall be proposed by the Contractor 

for approval by the Department. The quality of such materials shall be proved before they 

are passed for use in selected layers. 

 

 

PSDM 5  CONSTRUCTION  

 

PSDM 5.2  METHODS AND PROCEDURES  

 

PSDM 5.2.3  Treatment of Combination Court 

 

PSDM 5.2.3.3 Treatment of combo Court  

 

a) Preparation and Compaction  

 

Where in-situ material in cut is suitable for selected layers, the selected layer shall be omitted 

and “bed preparation” paid instead, 

No selected fill or other foundation layers may be placed on the in-situ material until the 

Department has inspected and grant approval to proceed with the next layer or otherwise of 

base be prepared and compacted. No payment will be made without approval and 

test/compaction results. 
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• Add the following: 

 

c) Platform preparation 

 

The court platform shall be graded at 1% fall. The rate shall include preparation, levelling 

and compaction. 

 

 

PSDM 5.2.4  Fill 

 

PSDM 5.2.4.2 Placing and Compaction 

 

• Add the following to 5.2.4.2.f) 2): 

 

“Imported G5 Material from commercial sources for base layer shall be compacted to 95% 

MOD AASHTO” 

 

PSDM 5.2.4.3 Finishing 

 

• The court must be completed as per the design with all weather final surface and drainage 

around the facility. 

PSDM 5.2.8  Transport  

 

PSDM 5.2.8.1 Free haul  

 

• Add the following: 

 

For this contract all haul will be regarded as free haul and the cost of transportation of all 

materials will be deemed to be included in the rates and prices tendered in the Schedule of 

Quantities. 

 

PSDM 5.2.8.2 Overhaul  

 

 Overhaul will not be payable under this contract. 

 

PSDM 8  MEASUREMENT AND PAYMENT  

 

PSDM 8.2  COMPUTATION OF QUANTITIES  

 

PSDM 8.2.4  Cut and Borrow to Fill and Cut to Spoil  

 

a) Cut and Borrow to Fill 

 

All fill materials will be measured to neat dimensions as calculated in fill. Borrow, cut to spoil 

and cut to fill shall be proportioned and arithmetic calculations made to compute the final 

borrow quantity. No payment will be made for wastage such as material spoiled from fills as 

unsuitable or for overfilling unless approved by the Department in writing  
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b) Cut to Spoil  

   

The unit of measurement for material excavated below the surface of the natural ground 

under embankments or beneath the grade in cuts and classified as unstable or unsuitable 

will be cubic metre in cut to the neat dimensions ordered by the Department. All undercuts 

below structural layers shall be considered to be cut at the rate tendered.  

 

The rate tendered shall include for excavation, handling and placing of material to spoil. The 

rate shall also include for haulage of excavated material with 2km and for trimming and 

shaping the slopes and surfaces of spoil dumps. Any negotiations with landowners etc, 

required for prior approval and final consent of spoil areas shall be deemed to be paid for in 

the rates submitted.  

  

 

PSG  CONCRETE (STRUCTURAL) 

 

PSGA  CONCRETE (SMALL WORKS) 

 

PSG/PSGA-3 MATERIALS 

 

PSG/PSGA-3.2 Cement 

 

PSG/PSGA-3.2.1 Applicable specifications 

 

The standard cement specifications SABS 471, SABS 626, SABS 831, SABS 1466 and 

SABS 1491, have been withdrawn and are replaced by SANS 50197-1: Common cements, 

and SANS 50413-1: Masonry cement. These specifications will be applicable to this contract 

and the descriptions  and types of cements specified will be based on the designations as 

defined in these specifications. 

 

 

PSLE DRAINAGE  

 

PSLE 8 MEASUREMENT AND PAYMENT 

 

PSLE 8.2.1 a) the rate shall cover preparation casting of concrete and finishing 

  

 

PSLE 8.2.1 b)  SUBSOIL DRAINS 

   

This item covers the drainage of the facility with a sub-surface drainage system, the details 

of which are as per design and recommendation. This item is measured separately from 

8.2.1 a) as follows:  

   

a) Construct subsoil drain complete incl. excavation and disposal of material. The unit of 

measurement for this sub-item is linear meter.  
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b) Construct outlet headwalls to subsoil drain complete. The unit of measurement for this 

sub-item is linear “No. of headwalls”.  

 

c) Construct rodding eye. The unit of measurement for this sub-item is “No. of rodding 

eyes”. 

 

d) Connect subsoil drains to catchpit or culvert headwall. The unit of measurement for 

this sub-item is “No. of connections”. 

 

The rate shall include the construction of sub-items a), b), c) and d) complete as per the 

Details and the Contractor shall obtain the KZN DSAC’s approval prior to construction of 

these items. 

 

The laying and setting out of the sub-surface drainage pipes beneath the sports field turf 

shall be in accordance with the services layout plan. 

 

 

PSMK 8 MEASUREMENT AND PAYMENT  

 

PSMK 8.2 SCHEDULED ITEMS  

 

PSMK 8.2.1:  Kerbing and Channeling 

 

Cast in-situ channeling will be paid per meter of channel constructed and the tendered rate 

shall include all plant and equipment and all associated work required for the construction of 

the in-situ channels. 

 

PSMK 8.2.5:  Chutes 

 

Measurement and payment for mite chutes shall be made in meters of chute constructed. 

 

PSMK.8.2.8 Cast in-situ channels and Side Drains  

 

a) Measurement and payment will be made in meters of channel and drain constructed. 

The tendered rate shall include for all excavation, trimming, consolidation and soaking 

of the foundation, supply, placing and finishing and testing of the concrete, formwork 

and construction of expansion joints. 

 

PARTICULAR SPECIFICATIONS 

 

4.1.4.1  ANCILLARY WORKS AND OTHER ITEMS 

 

4.1.4.1 a)  GOAL POSTS 

 

Goal posts shall be "in ground" goal posts made of galvanized steel tubing, complete with  

nets, foundation and pole sleeves with caps. The rate shall cover the supply of the goal posts, 

transport to site from supplier, complete installation and all associated materials and plant 

required to facilitate and complete the installation to the Department approval. 
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4.1.4.1 b)  MARKING 

 

The rate shall cover the setting out and marking of the facility with an approved paint and 

shall include the for the provision of a marking machine which shall be handed over to the 

Employer in working condition after completion. Setting out marking of the sports field shall 

be carried out as per the approved line marking refer to design drawings. 
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C3.3: PARTICULAR SPECIFICATIONS 
 

In addition to the Standard Specifications and the Project Specifications, the following Particular 
Specifications shall apply to this contract and are bound in hereafter: 
 

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION ......................................................... C72 

PART D: DAYWORK ............................................................................................................................. C77 

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ......................................................... C80 

…..
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3.3 PARTICULAR SPECIFICATIONS 
 
 
 

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

 

C.1 General 
 

In order to ensure that the construction work is carried out in an environmentally sensitive manner, 
strict compliance with the Environmental Management Plan (EMP) guidelines is required. The purpose 
of the EMP is to: 

 

▪ Encourage good management practices through planning and commitment to environmental 
issues, 

▪ Provide rational and practical environmental guidelines to: 
I. Minimise disturbance of the natural environment, 
II. Prevent pollution of land, air and water, 
III. Prevent soil erosion and facilitate re-vegetation. 

 
▪ Adopt the best practicable means available to prevent or minimise adverse environmental impact, 
▪ Develop waste management practices based on prevention, minimisation, recycling, treatment or 

disposal of wastes, 
▪ Train employees and contractors with regard to environmental obligations. 

 

C.2 Training and Induction of Employees 
 

▪ The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes 
subcontractors, casual labour, etc.). The EMP shall be part of the terms of reference for all 
contractors, subcontractors and suppliers. 

 
C.3 Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded. The complaint should 
be brought to the attention of the Construction Manager, who will respond. 

 
The following information must be recorded: 
▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter, etc.,), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 

All complaints received will be investigated and a response given to the complainant within 14 days. 
 
All environmental incidents occurring on the site will be recorded. The following information will be 
provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 

 

C.4 Site Cleanliness and Neatness 
 

▪ Location of a construction camp is to be approved by the KZN DSAC and is to be restored to its 
previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m Bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction camp. 
▪ A dedicated area must be made available for construction staff to change and store their personal 

belongings. 
 

C.5 Access 
 

▪ Access to existing roads, schools, buildings, shops and residential properties must not be 
impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 
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C.6 Borrow Pits 
 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals 
and Energy (DME) in consultation with the Department of Water Affairs and Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 

DWAF. 

 
C.7 Dust Control / Air Quality 

 
▪ Dust suppression measures must be implemented during construction by ensuring that all 

surfaces prone to dust generation are kept damp (e.g. use of water tanker). 
▪ Ensure that vehicles and equipment are in good working condition and that emissions are not 

excessive. 
▪ Special care must be taken in areas where the route passes close to schools and residential 

areas. 
▪ The speed of construction vehicles must be reduced. 

 

C.8 Fauna 
 

▪ Contractors and subcontractors’ staff and workers may not chase, catch or kill animals 
encountered during construction. 

 

C.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The Contractor must ensure that fire-fighting equipment is available on site, particularly where 

flammable substances are being stored or used, and that construction staff are aware of where it 
is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent 
property owners’ lands. 

 

C.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction. 
 

C.11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc.,) are to be 
stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage 
does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment to 
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc.,). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste container(s). 
▪ The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. The 

absorbent must be stored in a designated area and be available for inspection. 
▪ All spills are to be recorded in the environmental incident book. 
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C.12 Noise 

 
▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, 

unless otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped with 
sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such as 
hooting and shouting. 

C.13 Pollution Control 

 
▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances 

must be avoided. 
▪ All construction vehicles are to be maintained in good working order so as to prevent soil or water 

pollution from oil, fuel or other leaks, and to reduce noise pollution. 

C.14 Rivers and Streams 
 

▪ During construction of bridge structures, there must be no obstruction of the water flow of rivers 
and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction. 
▪ No impediments to natural surface water flow, other than approved erosion control measures, 

must occur. 

C.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure the 
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction 
work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing to 
cross the road under construction. 

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases. 

C.16 Soil Management 
 

▪ Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of storm water. 

▪ Spoil from cuts may be used in existing erosion gullies. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be 

removed together with the contaminated soil. 
▪ If necessary an absorbent such as Peat Sorb should be used to aid in cleaning up the spill. The 

contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

▪ Servicing and refuelling of vehicles must only be carried out at the construction camp. 
 
 
 
 
 
 
 

C.17 Worker Conduct 
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Code of Conduct for Construction Personnel: 
 

▪ Do not leave the construction site untidy and strewn with rubbish which will attract 
animal pests. 

▪ Do not set fires. 
▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 
▪ Do not drive a construction-related vehicle under the influence of alcohol. 
▪ Do not exceed the national speed limits on public roads or exceed the recommended 

speed limits on the site. 
▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 

vehicles must be reported and repaired as soon as possible). 
▪ Do not litter along the roadsides, including both the public and private roads. 
▪ Do not pollute any water bodies (whether flowing or not). 
▪ No member of the construction team is allowed to enter the areas outside the 

construction site. 

C.18 Traffic Disturbances and Diversions 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities 
and in accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas 
and remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 

C.19 Vegetation 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management measures 

must be implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed. 

C.20 Waste Management 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at 
a registered waste disposal site. 

▪ The Contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order. 

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc.,) 

must be stored in leakproof containers and disposed of at a registered hazardous waste 
disposal site. 

▪ The contents of waste storage containers must, under no circumstances, be emptied to 
the surrounding area. In general, littering, discarding or burying of any materials is not 
allowed on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimize the occurrence of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the KZN DSAC. 

▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, 
concrete packets, etc.,) on completion of the day’s work. 

▪ Any spill around the container(s) should be treated as per Section C.11 and C.16. 
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3.3 PARTICULAR SPECIFICATIONS 
 
 

PART D: DAYWORK 
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PART D:  DAYWORK 
 

This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities. 
Rates for daywork shall be entered in the Schedule of Quantities in accordance with the following 
specifications. 

 

D1. SCOPE 
 

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried out using 
rates quoted in the daywork schedule. A schedule of personnel, plant and equipment which may be necessary 
to perform work on a daywork basis is included in the Schedule of Quantities. The quantities used in the 
Schedule of Quantities are for QUOTE evaluation purposes only and the use or not of these items shall not 
constitute a variation in terms of Clause 6.3 of the General Conditions of Contract 2015. 

 

No work will be paid for as daywork without the written instruction or approval of the KZN DSAC. 
 

D2. TYPE OF WORK 
 

The KZN DSAC may order daywork in certain cases where it is necessary to vary or to extend the works due 
to new or unforeseen circumstances to such an extent that the quoted rates for specific items of work are no 
longer applicable, or where no suitable combination of quoted rates can be used to pay for such work. 

 

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the 
KZN DSAC. Daywork will only be used in exceptional circumstances. 

 

D3. MATERIALS 
 

Materials for use in works carried out under daywork shall be purchased by the Contractor who shall also 
arrange for delivery to site, and shall be responsible for any other requirements associated with specific 
materials. A Provisional Sum has been allowed in Section D of the Schedule of Quantities for daywork 
materials. The Contractor shall enter a quoted percentage in the Schedule of Quantities to cover his handling 
costs and profit, as per other provisional and prime cost sums in this Contract. 

 

Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’. No contract price 
adjustment will be applicable to materials. 

 

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork claim to 
the KZN DSAC. Further, if specific materials are required for daywork, Quotes will be called for as per Clause 
6.5.2 of the General Conditions of Contract 2015. 

 

D4. CONSTRUCTION PLANT HIRE 
 

Where daywork is ordered, the quoted rates for plant hire in Section D of the Schedule of Quantities shall be 
used in calculating the payment due for any plant required to execute the daywork. If no rate is included in the 
Schedule of Quantities for a particular piece of equipment, and where no other rate or combination of rates 
would provide suitable compensation, then the daywork method of payment described in Clause 
6.5.1.3 of the General Conditions of Contract 2015 will be used. 

 

The quoted rates for each item of constructional plant shall include for all operating costs associated with the 
said item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine servicing / 
maintenance, breakdowns and spares, all overhead costs, site management costs and administration costs. 
The quoted rates shall also include the plant operator and the general supervision of the plant while it is 
engaged in the daywork. 

 

D5. SALARIES AND WAGES OF WORKMEN 
 

The salaries and wages of workmen executing daywork shall be paid for using the quoted rates in the Schedule 
of Quantities. The quoted rates shall include for all costs associated with the employment of personnel, 
including salaries, wages, allowances, workmen’s compensation, medical aid and pension 

contributions, government levies and taxes, training costs and any costs associated with living on the site. The 
quoted rates shall also include for the transportation of the workmen to the site of the daywork. 

 

 

 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be 
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covered by the daywork rates and no additions or mark ups will be made to the quoted rates. 
 

The quoted rates shall also include any hand tools normally associated with the workmen’s job description 
e.g. picks, shovels, hammers, saws, spirit levels, etc. The quoted rate for labourers shall also include for the 
casual supervision by a gang boss or foreman. Only when specifically called for by the KZN DSAC, will payment 
be made for the use of a gang boss or foreman supervising on a continuous basis. 

 
D6. MEASUREMENT AND PAYMENT 

 
The following principles shall also apply to the measurement and payment of daywork. 

 
The unit of measurement for plant shall be the number of Vibroclock hours worked and each item of plant shall 
be fitted with a Vibroclock, the cost of which shall be included in the rates. Excessive non-productive time when 
the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass 
of the machine, the flywheel horsepower shall govern the measurement category. Where width and mass are 
specified, mass shall govern the measurement category. 

 
The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General Conditions 
of Contract 2015 with regard to the submission of daywork claims. 
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C3.3 PARTICULAR SPECIFICATIONS 
 
 
 

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

 E1. Purpose 

 

This Health and Safety specifications identify and encompass the working behaviours and safe work 
practices that is expected of all Contractors, Sub-Contractors and Visitors, engaged on the 
Department of Sport Art and Culture Kwa-Zulu Natal projects. 
 
To provide a guideline to comply with the Department of Sport Art and Culture best Health & Safety 
practices and the Occupational Health and Safety Act 85 of 1993 as amended, including reference to 
applicable legislative requirement. 
 
E2. Scope 
 
The Contractor is required to read and take note of the requirements within this specification and 
ensure that they provide the required budget for stipulated safety requirements, and complete and 
submit the Health & Safety Questionnaire.  
 
This specification applies to all Department of Sport construction sites. This specification defines the 
strategies to manage Health & Safety. 
 
E3. References 
 
Occupational Health and Safety Act 85of 1993 as amended and regulations (Including Construction 
Regulations 2014) 

E4. Requirements 

E4.1 Leadership and Commitment 

The Contractor acknowledges The Department of Sport, Arts and Culture’s strong commitment to 
Health and Safety and the Contractor affirms that it has a written Department of Sport Health and 
Safety specification that has been signed and is actively supported and endorsed by the Contractor’s 
management. The Contractor represents that its written policy and plan is widely understood among 
its employees, and that its policy includes a description of the Contractor’s organization, procedures 
and methods of communication to and from personnel. The Contractor must provide copies of its 
policy and policy statement to the Department of Sport upon request. 

E4.1.1 Legal Requirements and Regulations for Health and Safety  
 
The Contractor warrants that it is familiar with the contents and implications of the applicable 
Legislation, The Department of Sport, Arts and Culture’s codes of practice, guidelines and standards 
applicable to the services to be provided. 
 
The Act and the Regulation, where applicable, require development and implementation of Work 
Method Statements for a range of high-risk construction activities and prescribed demolition 
activities, which, where applicable, the Contractor must develop and implement.  
 
The Contractor must ensure that its personnel and its subcontractor’s personnel have been informed 
of all such laws, Acts, regulations, codes of practice, guidelines and standards. 
 

 E4.1.2   Contractors’ General Requirements for Health and Safety 
 

The Contractor is solely responsible for carrying out the work under the Contract having the highest 
regard for the health and safety of its employees, the Department of Sport, Arts and Cultures 
employees and persons at or in the vicinity of the Site, the Works, temporary work, materials, the 
property of third parties and any purpose relating to the Contractor carrying out its obligations under 
this Contract. 
The Contractor must initiate and maintain safety precautions and programs to conform to all 
applicable Health and Safety laws or other requirements, including requirements of any applicable 
government instrumentality. The Contractor must, at its own cost, erect and maintain safeguards for 
the protection of workers and the public. The Contractor must manage all reasonably foreseeable 
hazards created by performance of the work.   
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The Contractor must: 
 

• Provide all things and take all measures necessary for maintaining proper personal hygiene, 
ensuring safety of persons and property and protecting the environment at or near the Site. 

 

• Avoid unnecessary interference with the passage of people and property at or near the Site. 
 

• Prevent nuisance and excessive noises and unreasonable disturbances in performing the 
Services. 

 

• Be responsible for the adequacy, stability and safety of all of its site operations, of all its methods 
of design, construction and work and be responsible for all of the work, irrespective of any 
acceptance, recommendation or consent by The Department of Sport, Arts and Culture, its 
Contractors, employees, agents and visitors to site. 

 

• Costs for the above are borne by the Contractor. 
 
The Contractor must comply and is responsible for ensuring that all of its Subcontractors comply with 
the relevant statutory regulations for safety and The Department of Sport, Arts and Culture’s Health & 
Safety requirements included in this Contract. 

E4.1.3 Contractor’s Health and Safety Management Plan 

The Contractor must prepare, implement and administer its own Health and Safety Management 
Plan.  

The Plan must be in writing and accepted by the Department of sport, prior to mobilization to the 
construction site for work under the Contract, to the Department of Sport or the Department of sport’s 
nominated representative, for acceptance. The Health and Safety Management Plan must comply 
with this Contract including Project Site Rules, and applicable law relating to workplace health and 
safety and environmental health.  Any proposed amendments or revisions to the Contractor’s Safety 
Management Plan is submitted to the Department of Sport for acceptance, and once accepted, it 
become part of the Department of Sport, Arts and Culture’s Safety Management Plan. 

The Health and Safety Management Plan must provide a systematic method of managing hazards 
according to the risk priority, and must include all mobilisation and site set-up activities.  

The Plan will be audited for completeness by the Department of Sport or the Department of Sport’s 
nominated representative using an audit tool, and a score of 90- 100% will be required before it will 
be “accepted with comments”.  

Once the Plan is presented and at least “accepted with comments” by the Department of Sport, Arts 
and Culture, then only will permission be granted to the Contractor to mobilise to site. 

 
The Contractor’s Health and Safety Management Plan must demonstrate management's 
commitment to safety and must include, but not be limited to, the following minimum 
auditable elements: 
 
E4.1.3.1 Legal & Site-Specific Requirements 
 
The Contractor shall develop, implement and administer a Health and Safety Plan as well as an 
Environmental Management Plan. The plan shall be in writing and shall be submitted to the 
Department of Sport Representative prior to the commencement of work under the Contract at site.  
 
The plan shall demonstrate management's commitment to safety and include, but not be 

limited to, the following minimum auditable elements: 

• The Contractors’ Health and Safety Policy. (as per the OHS Act Section 7) 

• Assignment of safety responsibilities within the organisation. Identification of role of Safety Co-

ordinator, and Occupational Health and Safety training for newly hired or promoted supervisors 
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and on-site agent/managers. (as per OHS Act Section 8 & Construction Regulation 8) 

• Occupational Health & Safety communications and meetings, including daily safe task instructions 

and project safety meetings.( as per OHS Act Section 19 & 20) 

• Assessment of sub-contractors, including requirements for Health and Safety Plans. 

• Contractor senior management involvement with Company’s staff in consultative processes & 

daily management Safety walkabouts. 

• Occupational Health & Safety Workplace Environment, including provision for monitoring 

employee exposures to noise, dust, etc. (OHS Act – Environmental & Facilities Regulations) 

 

• Personal protective equipment rules.( OHS Act – General Safety Regulation 2) 

• Control of dangerous and hazardous substances.(OHS Act – Hazardous Substance Regulations) 

• Hazard identification and risk control, such as Risk assessments, Daily Safe Task Instructions and 

communication. (OHS Act – Section 8, Risk Assessment Construction Reg.9) 

• Monthly internal safety audits to ensure compliance with Health and Safety Plans. 

• Daily site safety inspections and audits.  

• Inspection of plant, tools and equipment prior to introduction to site and at least monthly 

thereafter. 

• Accident/incident reporting, recording, investigation and analysis, which ensure that corrective 

action, are taken and this action is communicated to report initiators. (OHS Act – General 

Administrative Regulations 8 & 9) 

• Evacuation and emergency planning (OHS Act – Environmental Regulation 9)  

• Rehabilitation procedures that encourage an early return to work. 

• Record keeping, including details of what is kept and for how long. 

 
E4.1.3.2  Hazard Identification, Risk Assessment and Risk Control 
 

• The development of a project/work scope and activity risk profile identifying and considering, 
safety, health and environmental hazards and exposures, for example, rigging, working at height, 
welding, confined spaces, delivery Contractors, unloading materials and equipment from trucks, 
hazardous substances, etc. 

 

• Personal Protection Equipment. 
 

• The hazard identification and risk assessment process for specific operations and activities and 
for new activities identified after the development of the project/work scope and activity risk 
profile.  

 

• Workplace hazard inspections. 
 

• The implementation of a safety observation (behaviour audit) and coaching process conducted as 
a minimum by persons in leadership roles. 

 

• Contractor will carry out inspections and maintain requests of the identification of and 
implementation of inspection and maintenance controls for plant, mobile plant, equipment and 
tools requiring formal management, including: 

 

a) Vehicles 

b) Scaffolding 

c) Hoists and winches 

d) Lifting gear 



C82 

 
 

 
Employer Employer Witness Contractor Witness Contractor  

e) PPE 

f) Ladders 

g) Scaffolding 

h) Elevated work platforms 

i) Portable electrical equipment 

j) Confined spaces. 

k) MSDS Register and Information 

l) Authorised Isolators and Lock holders 
 

• Process for identifying, developing and communicating site rules and standards. 
 

• Control of dangerous and hazardous substances e.g. gases, fuel, chemicals. 
 

E4.1.3.3  Policies Mandated by The Department of Sports 

The Department of Sport will require all Contractors on the project to comply with and/or achieve the 
objectives of the following: 

 

• Client Health & Safety Policies and Standards. 

• Client Health & Safety Policies and procedures 

• Client Safety Management System and procedures 

• The Project Safety Management Plan. 
 

E4.1.3.4  Injury Management 

• Processes to ensure employees are medically fit and suited to perform their functions safely. 
 

• An incident reporting and investigation method including root cause establishment and corrective 
action taken. 

• A process to review the effectiveness of incident investigation action plans. 
 

• The conducting of first aid needs and emergency response risk assessments. 
 

• A return to work program (restricted duties). 
 

• A rehabilitation program. 
 

• Trauma counselling. 
 

• Processes to ensure the appropriate authorities are notified in the event of a reportable incident. 
 

E4.1.3.5  Education, Training and Competency 

• Identification of the competencies required by employees along with selection, placement and any 

training requirements. 

• Identification and implementation of the process that will be used to ensure that employees hold 

the required competencies. 

• Identification assessment and management of hazards. 

• The development of a training plan that ensures personnel attains the desired skills and is also 

able to monitor refresher-training requirements. 

• Mechanisms to review the effectiveness of training where appropriate. 

• A site induction and orientation system that includes specific site issues and requirements and 

compliments the General Induction. 
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E4.1.3.6  Measurement and Review 

• Safety performance reviews with all site personnel by their supervisors at monthly intervals. 

• Schedule of site inspections and audits involving persons in leadership roles. 

• Leadership participation and review of significant incidents. 

• Schedule of reviews of the Health and Safety plan implementation progress. 

• Schedule of external safety audits of the project. 

• Scheduled reviews after the completion of potentially high-risk activities on site. 

• Provision for monitoring of employees exposure to noise, dust etc. 

• Inspection and acceptance of plant, equipment, tools etc prior to introduction to site and regularly 

thereafter. 

 
E4.1.4  Site Supervision 

The contractor must implement and comply with Construction Regulation 8 and the OHS Act – 
Section 8 and 16  
 
The Contractor must nominate and appoint a responsible person on site to whom the Department 
may refer in connection with the Works. Persons that are nominated for all shifts worked or whilst 
any activity relating to the Contract is being performed on site, and must have the authority to bind 
the Contractor with respect to the Contract. (OHS Act - 16 Section (2)). 
 
The Contractor must ensure that the performance of all specified Works is supervised throughout by 
a sufficient number of qualified and competent appointed representatives of the Contractor, who 
have experience in the type of work specified. Construction Reg. 8 (1) and 8 (2.) 
 
Note: No work may commence and or continue without supervisory Appointees present on site. 
 
E4.1.5  Contractor’s Safety Officer 
 
Appointed in terms of the Occupational Health and Safety Act, is on site when work commences and 
be present until all activities for the day (Including sub-Contractors) are finished. 
 
Safety Officers are appointed in the following ratio: (Total number of people to include sub-
Contractors). 
 
49 or less people on site - Part time Safety Officer spending 2 Full days per week on site 
 
50 people on site and up to and including 300 people - Full time Safety Officer. 
 
Full time Safety Officer for night shift(s) if required. 
 
More than 300 people on site a full time Safety Officer for every 300 (e.g. 350 = 2 / 690 = 3)  
 
The Contractors’ Safety Officer is responsible to assist with legal compliance for his 16 (2) 
Appointee.  
 
E4.1.6 Contractors’ Safety Manual 
 
The Contractor must provide both electronic and hard copies of its safety manuals, policies and 
procedures to the Department of Sport and must ensure that its personnel, at all times, strictly 
observe and comply with the procedures set out therein as well as safety procedures requested by  
the Department of Sport, Arts and Culture’s nominated Representative from time to time applying to 
the area of operations. The Contractor must forward to the Department of Sport any updates or 
revisions to its safety manuals, policies or procedures as soon as practicable following revision or 
update and must receive the Department of Sport, Arts and Culture’s acceptance in both electronic 
and hard copy format. 
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E4.2  Performance Measurement and Reporting 

E4.2.1  Safety Management Records 
 
The Contractor must submit to the Department of Sport for acceptance a schedule of the specific 
Health and Safety records it intends to maintain for the Contract.  As a minimum, such record is 
as specified by applicable legislation.  A copy is provided to the Department of Sport or the 
Department of Sport, Arts and Culture’s nominated Representative if requested. 
 
E4.2.2  Safety Inspection by The Department of Sport, Arts and Culture 
 
The Department of Sport or the Department of Sport, Arts and Culture’s nominated 
Representative must have the right to conduct inspections of the Contractor’s Safety 
Management Plan implementation, operations, equipment, emergency procedures, etc at any 
time, and the Contractor must fully cooperate with the Department of Sport or the Department of 
Sport, Arts and Culture’s nominated Representative during such inspections. The Department of 
Sport, Arts and Culture’s rights under this clause must not relieve the Contractor of its own 
obligations to conduct inspections and reviews of its own Health and Safety performance. 

 
Where such inspections reveal deficiencies in the Contractor’s procedures, drills, training or 
equipment, or non-conformities with the Contractor’s accepted project Safety Management Plan, 
of a minor nature (Risk Rating of 6 or less), the Contractor must investigate the cause of the 
nonconformity and initiate corrective and preventive action to rectify such deficiencies and non-
conformities and prevent recurrence as soon as practicable. 
 

Where such inspections reveal deficiencies of a major nature (Risk rating of 7 or greater), the 
Contractor must stop work on the operation/activity concerned, immediately investigate the cause 
of the nonconformity, and initiate corrective actions to rectify such deficiencies and non-
conformities and to prevent recurrence.   
Where such deficiencies include an unsafe practice or a breach of the statutory or the Contract’s 
requirements, the Department of Sport or the Department of Sport, Arts and Culture’s nominated 
Representative may in accordance with the General Conditions of Contract suspend the work 
associated with the unsafe practice or breach until the deficiency is rectified.  
 

The Contractor must provide to the Department of Sport or the Department of Sport, Arts and 
Culture’s nominated Representative, at a time to be agreed, a regular status report on all 
outstanding corrective actions until they are successfully closed out. 
 

E4.3 Safety Meetings 
 

The contractor must implement and comply with OHS Act, Section 19 
 

The Contractor must conduct weekly safety meetings with his employees to foster safety 
awareness. Copies of minutes and action items arising from such Toolbox meetings is submitted 
or otherwise made available for review by the Department of Sport Arts and Culture nominated 
Representative. 
 

Such meetings should at least address: 
 

• Accident / safety incidents 

• Hazardous conditions 

• Hazardous materials / substances 

• Work procedures 

• Protective clothing / equipment 

• Housekeeping 

• General safety topics 

• Job or work look-ahead issues 

• Safety statistics 

The Contractor must conduct at least one formal safety meeting per week and must maintain 
appropriate records of attendance and meeting content. Such records must be made available to 
the Department of Sport, Arts and Culture’s Representative. 
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E4.4  Employee Health & Safety Representative 
 
The Contractor must ensure that sufficient elected and/or appointed Health and Safety 
representative/s represent all workers employed by the Contractor.  Each elected and/or 
appointed Health and Safety Representative is required to attend an accredited Health and 
Safety Representatives training course, at the expense of the Contractor, in accordance with the 
provisions of the applicable legislative requirements. 
 

The Contractor must ensure that elected and/or appointed Health and Safety Representatives 
execute their functions as under the provisions of applicable legislation. 
 

E4.5  Hazard and Risk Management 
 

Prior to the commencement of the work, including mobilisation and site set-up activities, the 
Contractor must demonstrate to the satisfaction of the Department of Sport that the Contractor 
has performed hazard identification and risk assessment of the Work, and of the associated 
equipment and facilities, to meet the requirements of the Contract.  The Contractor is responsible 
and accountable for ensuring that effective procedures and assessment systems are in place so 
as to control hazards and so mitigate risks to as low a level as is acceptable and to meet all the 
Health and Safety management requirements under this Contract. 
 
E4.5.1  Project Specific Hazards 
 
The Department of Sport appointed Project manager will identify specific job-related hazards 
applicable to the Work under the Contract, and inform the Contractor thereof.  
 
E4.5.2 Hazard Identification and Risk Assessment Workshops 
 
The Contractor must conduct, with appropriate personnel, Construction Safety Studies to identify 
the detailed methodology and related hazardous activities, in particular those with potentially 
catastrophic consequences such as multiple and single fatalities, of the Contractor’s Site 
installation work scope, for example work at height locations, confined spaces locations, hot work, 
hazardous substances and dangerous goods being used, etc. 
 
A five-stage hazard identification (define job, identify hazards, assess risk, control risk, monitor) 
and risk assessment process will be implemented by the Contractor for commissioning and start-
up activities, conducted on all system commissioning and live testing operations, activities and 
tasks prior to introducing hazardous energy and/or materials. 
  
E4.5.3 Risk Assessment 
 
As described above, prior to the commencement of each work activity, or as requested by the 
Department of Sport or the Department of Sport, Arts and Culture’s nominated Representative, a 
Risk Assessment (RA) or similar is completed and documented.  The purpose of the RA is to 
identify all potential hazards associated with the Work and the Work environment, assess the risk 
these hazards present and then to provide risk control action that deals with those hazards, as 
well as providing to the workforce involved in the particular work activity, details of  hazards and 
the proposed controls. 
 
E4.5.4 Construction Regulation 
 
In addition to the Department of Sport Risk assessment requirements above, the contract must 
implement and ensure compliance with: Construction Regulation 9. 
 
E4.6  Occupational Health and Hygiene 
 
E4.6.1 Fitness for Duty 
 
The Contractor must ensure that personnel under its control and authority comply with the 
requirements of the Fitness for Duty Policy and are bound by its disciplinary provisions, regarding 
the possible effects of: 

• General level of personal fitness and/or medical conditions 

• The consumption of alcohol, use of drugs (prescription, pharmaceutical or illicit) 

• Fatigue and Stress 
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E4.6.2 Health Assessments and Health Monitoring  
 
The Contractor must ensure that all the Contractor’s personnel are healthy and medically fit for 
their respective assignments and must certify the same to the Department of Sport if so 
requested. The Contractor is responsible for pre-placement and exit medicals and ongoing health 
assessments. 
 
The Contractor must ensure that operators of mobile equipment undergo “fit for work” medical 
examination every 1 year and crane operators engaged in lifting man boxes every 5 years.  This 
medical is to certify that the medical practitioner has examined the operator and formed the 
opinion that the operator is free from deafness, defective vision, epilepsy, heart disease, and any 
other infirmity likely to cause the operator to lose control of the machine being operated. 
 
The Contractor is responsible for the medical welfare of its own employees, servants or agents 
and their families. 
 
E4.6.3  Hygiene 
 
The Contractor must ensure that its personnel and subcontractor’s personnel must maintain high 
standards of hygiene in connection with the performance of the work. 
 
The Contractor must maintain all work areas in a clean and tidy state and must promptly and 
appropriately dispose of waste material. 
 
Meal rooms is kept in a clean and tidy manner to the satisfaction of the Department of Sport or 
the Department of Sport, Arts and Culture’s nominated Representative and any statutory 
requirements. 
 
 
E4.6.4  First Aid Services 
 
The contractor must implement and comply with OHS Act - General Safety Regulation 3 
The Contractor must provide a person qualified to give first aid attention on the Site at all times 
that the Contractor is carrying out work on the Site. The minimum qualification is that provided by 
the St John’s Ambulance Brigade or as prescribed in the OHS Act – General Safety Regulation 3. 
 
The Contractor must provide and maintain first aid equipment on the Site. The equipment is to a 
standard as laid down by the Statutory Regulations. 
 
E4.6.5  First Aid Boxes 
 
To be provided with contents as per minimum legal requirements. Boxes is provided in all working 
areas and kept locked. Record to kept, in an appropriate register of all treatment done. (SABS 
approved signs to indicate location of first aid boxes) 
 
Emergency numbers to be posted at phones and in every office. Provide workers with stickers to 
place inside their hardhats with emergency numbers printed on stickers. 
 
E4.6.6  Smoking 
 
The Contractor must not permit smoking at the Site except within designated smoking areas 
selected in accordance with applicable laws, rules, regulations, and policies. 

 
E4.7  Safe Systems of Work 
 
E4.7.1  Typical Activities Requiring Safe Work Procedures (SWP’s) 
 
Guidelines of typical construction activities for which SWP’s is provided before starting work on 
site by the Contractor (To be attached to Risk Assessments) 
 

• Site establishment, Firefighting and evacuation, Rubble and refuse removing, Stacking and 
storing, Housekeeping, Loading & off-loading of vehicles etc. 
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General: 
 

• Work areas – benches, containing of sparks, Barricading and handrails, Safe Access and egress, 
Evacuation and emergency procedures, Backfilling and compacting, Shuttering & Form work, 
Lifting and rigging, Steel fixing, Pouring of concrete and floating, Elevated work, Use of ladders, 
Roadwork and Fuelling of machines. 
 
Scaffolding: 
 

• Erection, Dismantling 
 
Activities per Discipline: 
 

• Civil, Structural, Pipefitting, Mechanical, Electrical, Instrumentation, Bricklaying, Roofing and 
cladding, Installation of cable racks, Cable pulling, Work in confined spaces, Stock keeping 
and control, Grit blasting, Demarcation 

 
People activities like: 
 

• Grinding, Welding, Using Jack Hammer, Operating of machines, Cutting, Compacting, Crane 
operating etc. 

 
E4.7.2  Personal Protection 
 
The contractor must implement and comply with OHS Act – General Safety Regulation 2 

 
 

Standard PPE 
 
All Contractors’ personnel at the site, including visitors, must use the following minimum personal 
safety equipment at all times: 
 

• Safety head protection with chin strap (SABS approved) 

• Safety footwear with steel toe protection (From type or equivalent) 

• Safety glasses with side shields (UVEX type or equivalent) 

• Hand Protection (as required) 

• High visibility vests 

• Hearing and respiratory, protection as required 

• Suitable protective clothing (Overalls for all employees conducting physical working) 
 
Personnel exposed to noise levels exceeding 85dB (A) for any period of time or where signs 
indicate hearing protection is required to wear (SABS approved) hearing protection. 
All personnel engaged in maintenance and operational activities must use the minimum personal 
protection applicable at the site. 
 
PPE and Related Safety Requirements is free issue by Contractor. 

 
E4.7.3  Requirements when Off-loading Vehicles 
 
The Contractor must ensure that drivers and/or their assistants, who are required to assist with the off-
loading of material and/or equipment, are provided with the following minimum Personal Protective 
Equipment: - 

 

• Hard hat 

• Safety boots / shoes 

• Gloves 

• Glasses 
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E4.7.4  Elevated Work 
 
The contractor must implement and comply with Construction Regulation 10.  
 
The Contractor must: 
 

• Submit a fall protection and rescue plan to the Department of Sport Project Manager for 
approval, before any elevated work commence 

 
Ensure that: 

• All tools in elevated positions is attached to lanyards and be attached to either the person or 
structure 
 

• Equipment in elevated positions are tied back to the structure 
 

• No loose items in elevated positions. E.g. Bolts and nuts is in pouches, not paper boxes 
 
E4.7.5  Oxygen and LPG Cylinders 
 
The contractor must implement and comply with OHS Act and General Safety Regulation 9  
 
Contractors must establish satisfactory storage areas (Fenced, shaded, approved surface and all 
necessary signs posted) for oxygen and LPG Gas cylinders. Oxygen and LPG cylinders is stored 
(separate) and in an upright position. 
 
When moving cylinders from place to place, ensure they are kept secure to avoid them from 
being knocked over or falling. Before moving a cylinder without a suitable truck or trolley, close 
the cylinder valve and remove the regulator. Only use special approved cylinder crates/cradles. 
Do not transport cylinders with magnet cranes. Never use cylinders as rollers, even if they are 
marked 'empty'. 

 
Storage of Gas Cylinders 
 

Storage areas should whenever possible be well clear of buildings 
 

• A protective covering is provided. 

• Adequate ventilation is provided. 

• Storage areas are kept free from all combustible materials, no other materials is stored in 
cylinder enclosure. 

• Full cylinders must be kept apart from empty cylinders so that it must not be necessary to 
open valves to check whether cylinders are empty or full. Mark empty cylinders clearly and 
store in space provided. 

• Cylinders must always stand upright, special stands is used for cylinders and the cylinders is 
chained separately in an upright position. 

• Cylinders is stored in rows with aisles in-between for easy removal in event of fire. 

• For security and ventilation purposes a wire mesh fence should surround the storage area. 
Keep the enclosure locked. 

• All danger signs is prominently displayed at storage area: e.g. 
No Smoking 
No naked flames 

• Adequate firefighting equipment is available 

• Oxygen and acetylene should be stored separately 

• The storage should be clearly marked 

• Oxygen- Full  Oxygen - Empty 

• Acetylene- Full Acetylene- Empty 

• Flammable and oxidising gasses must not be stored together, greases and oils must never 
be allowed to come in contact with Oxygen 
 

 

Electrical installations and machinery on construction 
 

The Contractor must ensure that: 
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• All electrical installations carried out on the site are in accordance with the Electrical 
Installation Regulations. For permanent or temporary installation, as appropriate. In addition, 
electrical installations must comply with Department of Sport Electrical Standard 
Specification 

•  

• All electrical installations are inspected by The Department of Sport Representative (or his 
nominee) to ensure that the installation complies with the statutory regulations applicable to 
the site and The Department of Sport Safety Regulations 

•  

• All electrical machines, power tools and appliances provided by the Contractor for his own 
use on the site are in a serviceable condition 

•  

• Where natural lighting is inadequate, artificial lighting is to be provided in all work areas, 
access ways and for rescue equipment. Compliance with OHS Act - Environmental 
Regulation 3 and Annexure E to the regulations 

•  

• Portable lights have adequate stability and are fitted with a mechanical guard to protect the 
lamp 

 
Any installations deemed unsatisfactory by the Department of Sport Representative should be 
removed by the Contractor at his expense. 
 

 

E4.7.6 Working at Heights on platforms, scaffolding. 

The Contractor must implement and comply with OHS Act - General Safety Regulation 6 
 

Where personnel are required to work in any area not guarded for fall protection, which is 1.8 
metres or more above ground level or platform, floor or surface below, permanent fall 
protection is utilised by the personnel. Fall protection includes: 

 

• Safety harnesses and double lanyards  
 

• Approved lifelines 
 

• Other approved means 
 
All harnesses must comply with SABS Standards  
 
 
E4.7.7  Work Platforms 
 
The Contractor must ensure that all working platforms, be they permanent, temporary or portable, 
1.5 metres or more in height, is fully decked, including toe boards, and fully hand railed. Where it 
is not practical to have handrails or there is a need to work outside handrails, the use of an 
approved safety harness, with lanyard attached to a secure anchorage is required. 
 
E4.7.11  Fire and Emergency Equipment (Site) 

The Contractor must provide and maintain all fire and emergency equipment. The Contractor 
must ensure all personnel familiarise themselves with locations of fire equipment in the vicinity of 
their work site. Work areas must be clear, at all times, of any material, which could fuel a fire. A 
thorough inspection is made of the area at the end of any working period to ensure that no 
material is left at the work site or any situation left in such a manner that a fire or accident could 
result (All machines to be turned off at main switches, and cylinders to be close and hoses 
deflated.)  

The Contractor must supply all fire extinguishers for his work as required on the site during the 
construction phase. Fire extinguishers are not to be used for any purpose other than their 
intended use. 

The Contractor must ensure that his personnel are trained in the use of fire extinguishers. 
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E4.7.12  Excavations, Trenches and Floor Openings 

The contractor must implement and comply with Construction Regulation 11 OHS Act – General 
Safety Regulation 13 

The Contractor must ensure that all excavation work is carried out under the supervision of a 
competent person who has been appointed in writing. 

Warning signs and flashing warning lights at night is provided in suitable positions to warn any 
persons approaching the area of the location and extent of any excavation. 

Personnel must report any unusual conditions that may be found, such as underground power 
lines, pipe lines, sewers or inconsistent materials, immediately to the Department of Sport  
Representative and, if a risk to personnel safety is involved, stop all work until approval to 
continue is granted by the Department of Sport  Representative.  

All excavations must be on register and inspected daily before work commences & after 
inclement weather by the Contractors appointed competent person, declared safe and his 
findings noted in the said register. 

E4.7.12  Stacking Material 

The contractor must implement and comply with OHS Act – General Safety Regulation 8 

Stacking to be neat and safe at all times. 

E4.7.13  Manual Handling of Materials 

Contractors must ensure that no employee is required or permitted to lift or move by hand any 
heavy object that is likely to cause a risk of injury. 

Adequate PPE must be issued and used at all times while working on site. 

E4.8 Incident Management 

E4.8.1  Incident Reporting System 

The contractor must implement and comply with OHS Act – General Administrative Regulations 6 
and 8. 

The Contractor must notify the Department of Sport Representative immediately of any non-
conformance to procedures or of any other incident within the Contractor and his sub-Contractors’ 
areas of responsibility in writing. 

The Contractor must have an accident and incident reporting system that is compatible with the 
Department of Sport, Arts and Culture’s standards and all applicable statutory requirements.  Any 
incident or “near miss” involving the Department of Sport, Arts and Culture, the Department of 
Sport, Arts and Culture’s nominated representative, the Contractor its subcontractor’s or any third 
party’s personnel, property, plant or equipment, is verbally reported immediately to the 
Department of Sport  or the Department of Sport, Arts and Culture’s nominated Representative, 
whether or not injury to personnel or damage to property or equipment resulted.  

The Contractor is reminded that this Incident reporting system does not exempt the Contractor 
from providing accident reports required by Statutory Authorities, in particular, the Contractors’ 
responsibility for reporting accidents in accordance with the requirements of the OHS Act & 
Compensation Of Injuries and Diseases Act. 

Contractors must complete and keep record of Annexure 2 as required by legislation. 

E4.8.2 Corrective Action 

The Contractor must: 

• Ensure all hazards, incidents and accidents, including near misses, are investigated fully and 
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documented. 

• Take corrective action to eliminate the cause of the incident or accident to prevent 
recurrence; and review inspection and audit reports to identify areas of improvements. 
 

For the purposes of this specification, a Health & Safety incident is taken as an incident involving 
harm or potential harm to any employees of the Contractor, the community, subcontractor and/or 
the work environment, or where the physical well-being of a person, the community or the work 
environment has been placed at risk, e.g. a near miss. 

E4.8.3 Injury Management 

The aim of injury management is to ensure appropriate and adequate medical treatment is 
provided to injured employees to enable a quick and efficient return to the workplace. 

Effective injury management must commence immediately after the accident has occurred and is 
to include: 

• Counselling of the patient. 

• Formal assessments of employee capabilities prior to return to work; and 

• Provision of alternate meaningful duties, where appropriate 

E4.9 Site Management 

To be read in conjunction with other Sections of the Contract. 

E4.9.1 Incorporation of Documents into Contract 

The Contractor must comply with all Site Rules/Site Instructions issued to it by the Department of 
Sport, Arts and Culture, which are by this reference incorporated into and made part of this 
Contract. 

E4.9.2 Interpretation of Safe Working Instructions 

The contractor must implement and comply with OHS Act – Section 8 (2) (j) 

If any site personnel are in doubt as to the meaning of any safe working instructions, they must 
consult their supervisor who issued them. 

E4.9.3 Emergency Response Manual 

The Contractor must provide the Department of Sport with both electronic and hard copies of the 
Contractor’s Emergency Response Manual that sets out its procedures for fire spill response, 
rescue from heights and other relevant emergency response procedures.  That procedure is 
made compatible with the Department of Sport, Arts and Culture’s emergency response 
procedures for the Site prior to commencing Site activities.   

E4.9.3.1 Fire Fighting 

The Contractor must prominently publish, in all relevant languages for all areas of operation 
under its control, the procedures to be carried out in the event of fire. 

The Contractor must train all employees in the procedures to be followed in the event of a fire 
and/or a fire alarm. 

Contractors must familiarize themselves with locations of fire equipment in the vicinity of their 
work site.  Work areas must be clear, at all times, of any smouldering material which could fuel a 
fire.  A thorough inspection is made of the area at the end of any working period to ensure that no 
smouldering material is left at the work site or any situation left in such a manner that a fire or 
accident could result. 
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The Contractor must supply all fire extinguishers for its work as required by the statutory 
regulations governing the Site.  Fire extinguishers are not to be used for any purpose other than 
their intended use. 

E4.9.3.2  Good Housekeeping plays a major role in Fire Prevention. 

The Contractor must ensure that: 

• All Flammable / Combustible material is removed on a Daily basis. 

• The minimum amount of Flammable Liquids is brought on to site. 

• All required safety signs are posted if any work is carried out with any Flammable/ 

Combustible material i.e. No Smoking, No naked flames and no Unauthorised Entry.                                      

• That Supervisor to do constant and regular inspections to ensure adherence of Procedures. 

E4.9.3.3  Fire Fighting and Training 

It is the responsibility of the Contractor to ensure that supervisory staff and all persons involved in 
grinding, cutting or welding is familiar with firefighting procedures and the use of firefighting 
equipment. 

Maintenance 

All Fire Extinguishers must be: 

• Conspicuously numbered and entered in a register. 

• Visibly inspected monthly by a competent person and results recorded and signed. 

• Inspected at least every six (6) months by an accredited supplier. 

E4.9.3.4  High Fire Risk Areas 

Cognisance must be taken of the fact that certain areas might be designated as High Fire Risk 
Areas on account of the large number of gas cylinders as well as other flammable liquids that 
may be present. As such, additional precautions must be instituted to ensure that strict control is 
exercised over all grinding, cutting and welding operations being carried out in these areas.  

E4.9.4 Safety Equipment 

The Contractor must ensure that all its safety equipment is regularly maintained and tested, that it 
is always in a serviceable condition, and that the Contractor’s personnel and its subcontractor’s 
personnel are instructed, trained, competent and, where required, certified in the use of such 
safety equipment.  The safety equipment must comply with all applicable laws, rules, and 
regulations. 

E4.9.5 Commencement of Work 

Prior to the commencement of any Site work, the Contractor must consult with the Department of 
Sport  or the Department of Sport, Arts and Culture’s nominated Representative regarding the 
availability of and access to the item or area of the plant to be worked on and regarding 
instructions relating to any special or unusual safety procedures that are to be followed. 

The Contractor must not commence work on a particular item or area of the Site until the 
Department of Sport or the Department of Sport, Arts and Culture’s nominated Representative 
has provided the appropriate “authority to commence work”. 

E4.9.6 Notifications 

E4.9.6.1 Electrical Work (Power Supply) 

The Contractor must submit to the Department of Sport  or the Department of Sport, Arts and 
Culture’s nominated Representative and the Power Authority, in writing, notification of completion 
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of any power supply system electrical work prior to power being supplied.  No further work is 
undertaken without the written acceptance of the Department of Sport  or the Department of 
Sport, Arts and Culture’s nominated Representative and the Power Authority.  All electrical work 
is carried out in accordance with the relevant statutory requirements.  The Site Construction 
Manager and the Power Authority must approve all electrical work before being energised. 

E4.9.6.2 Plumbing Work 

The Contractor must submit to the Department of Sport or the Department of Sport, Arts and 
Culture’s nominated Representative, in writing, notification of completion of any plumbing work 
prior to water being supplied.  No further work is undertaken without the written acceptance of the 
Department of Sport  or the Department of Sport, Arts and Culture’s nominated Representative. 
All plumbing work is carried out in accordance with the relevant statutory requirements. 

E4.9.7     Completion Inspection 

On completion of any work on Site the Contractor must notify the Department of Sport or the 
Department of Sport, Arts and Culture’s nominated Representative, and conduct a final inspection 
to ensure that all items and areas of plant are left in a safe, clean and operational condition. 

E4.9.8 House keeping 

The contractor must implement and comply with Construction Reg. 27 

The Contractor must maintain all work areas in a tidy state, free of debris and rubbish.  Unless 
directed otherwise, the Contractor must dispose of all debris, rubbish, spoil and hazardous waste 
off site, outside the Department of Sport, Arts and Culture’s property in a designated and 
authorised area or facility.  

In cases where an inadequate standard of housekeeping has developed and compromised safety 
and cleanliness, the Department of Sport Representative has the right to instruct the Contractor 
to cease work until the area has been tidied up and made safe. Neither additional costs nor 
extension of time to the Contract is allowed as a result of such a stoppage. Failure to comply 
must result in site cleaning by another Contractor at the cost of the non-complying Contractor. 

The Contractor must carry out regular safety/housekeeping inspections at least weekly to ensure 
maintenance of satisfactory standards. The Contractor must document the results of each 
inspection and must maintain records for viewing by The Department Representative. 

Note: No shift may commence without and/or before proper housekeeping is in place. 

E4.9.9 Contractor Health & Safety Documentation 

The Contractor is required to supply to Department of Sport their Health & Safety documentation 
as indicated in this Specification and as directed by Department of Sport throughout the Contract. 

E4.9.10   Electricity 

The contractor must implement and comply with OHS Act Electrical Installation Regulations OHS 
Act Construction Reg.24 

All electrical installation is carried out by an appointed and qualified ticketed electrical instillation 
electrician the Contractor must keep a record of his approval of the installation. 

E4.9.11 Intoxicating Liquor or Drugs 

The contractor must implement and comply with OH&S Act – General Administrative Regulation 10 

Any person found on the site or attempting to enter site, in possession of or consuming intoxicating 
liquor or illegal drugs, or considered unfit for work from the apparent influence of intoxicating liquor or 
illegal drugs or prescription drugs, is removed from the site. 
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E4.9.12  Access Control 

The Contractor must comply with Department of Sport access control systems applicable to the 
construction site. 

Failure to comply with these requirements is viewed as a major safety breach requiring 
disciplinary action of removal from site and/or suspension without payment. 

E4.10 Termination and Suspension for Breach of Health and Safety Conditions 

The Department of Sport and the Contractor agree that the provisions of this Clause are of the 
utmost importance, and any relevant violation of them is considered to be a material and 
substantial breach of this Contract. 

The Contractor must not cause, permit, or tolerate a hazardous, unsafe, unhealthy or 
environmentally unsound condition or activity over which it has control at the Site.  If the 
Contractor becomes aware of any hazardous, unsafe, unhealthy or environmentally unsound 
condition, including a violation of any of the Health and Safety requirements, it must immediately 
notify the Department of Sport  or the Department of Sport, Arts and Culture’s nominated 
Representative and take whatever steps are necessary and as is agreed between the 
Department of Sport  and the Contractor to remove from site, eliminate, terminate, mitigate, and 
rectify the condition.  If remedial action is not implemented within the agreed term, the 
Department of Sport  or the Department of Sport, Arts and Culture’s nominated Representative 
has the right to stop work forthwith. 

If the Contractor fails to take the necessary steps to cure that breach or violation promptly or to 
otherwise comply with this Clause, the Department of Sport  may exercise its rights of termination 
according to the default provisions of this Contract. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
ANNEXURE 2 (to OHSA 1993 Health and Safety Specification) 

 

To:  The Provincial Director, Department of Labour,  .....................................................................................  



C95 

 
 

 
Employer Employer Witness Contractor Witness Contractor  

 
 
 

ANNEXURE 2 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

(Regulation 4 of the Construction Regulations, 2014) 
 

NOTIFICATION OF CONSTRUCTION WORK 
 
 

1. (a) Name and postal address of Contractor: 

   ...........................................................................................................................................................  

 (b) Name and telephone number of Contractor’s contact person: 

   ...........................................................................................................................................................  

2. Contractor’s compensation registration number: 

   ...........................................................................................................................................................  

3. (a) Name and postal address of Employer: 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

 (b) Name and telephone number of Employer’s contact person or agent: 

   ...........................................................................................................................................................  

4. (a) Name and postal address of designer(s) for the project: 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

 (b) Name and telephone number of designer’s(s’) contact person(s): 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

5. Name and telephone number of Contractor’s Construction Manager on site appointed in terms of regulation 8(1): 

  ......................................................................................................................................................................  

6. Name(s) of Contractor’s assistant construction manager(s) on site appointed in terms of regulation 8(2): 

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  

   ......................................................................................................................................................................   
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ANNEXURE 2 - Continued 

 

 

7. Exact physical address of the construction site or site office: 

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  

8. Nature of the construction work: 

   ......................................................................................................................................................................  

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

9. Expected commencement date:   .................................................................................................................  

10. Expected completion date:   .........................................................................................................................  

11. Estimated maximum number of persons on the construction site: 

 Total:   ........................................  Male:   .....................................  Female:   ........................................  

12. Planned number of subcontractors on the construction site accountable to Contractor: 

  ......................................................................................................................................................................  

13. Name(s) of subcontractors already selected: 

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

 ______________________________________________________________________________________  

 

 

  

 .................................................................................    

Contractor    Date 

 

 .................................................................................    

KZN DSAC (where applicable)    Date 

 

 .................................................................................    

Employer     Date 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO 
COMMENCEMENT OF WORK ON SITE. 

 
 
 
 
 

. 
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SIZAKAHLE HIGH SCHOOL 

Longitude: -28.5335924  

Latitude: 31.9750545 
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FUNCTIONALITY FOR COMBO COURT 
 

CRITERION   
MAXIMUM 
TO BE 
AWARDED 

SCORING MEANS OF VERIFICATION 

1 Functionality 40   

1.1 Experience (track 
record).                                                                        

(15) 

15 points where at least seven (7) 
contracts of combo 
court/Tennis/Volleyball/Netball 
Courts were completed (refer to 
annexure A); 

10 points where at least five (5) 
contracts of combo 
court/Tennis/Volleyball/Netball 
Court were completed (refer to 
annexure A); 

5 point where at least two (2) 
contracts of combo 
court/Tennis/Volleyball/Netball 
Court were completed (refer to 
annexure A). 

 

 
Submission of information on 
annexure “A” (Appointment letter, 
order and completion certificate 
for each completed contract be 
attached) 
 
For sub-contracting works: copy 
of appointment for main 
contractor/consultant (with 
contactable details) who issue 
the bidders appointment must be 
attached.  

1.2   Time for practical 
completion. 

(10) 

10 point for completion within 45 days 
6 points for completion within 60 days 
3 points for completion within 90 days 
 

Submission Execution Plan and 
programme of work (Excel 
Format or Gantt Chart Format) 

1.3 Availability of 
equipment/plant. 

(10) 

10 points for ownership of equipment  
(TLB, roller) 
5 points for undertaking to hire 
(TLB, roller) 

Submission of proof of ownership  
(copy of certified Log book) 
 
Submission of a letter of 
undertaking from the Service 
Provider whom the 
equipment/plant hire will be 
made available. A signed original 
letter/agreement) on a letterhead 
to be submitted. 

1.4 Supervisor / team 
leader’s experience in 
work of a similar nature 

(5) 

5 points for three (3) years and 
above; 
3 points for two (2) years and above 
1 points for one (1) years and above 

Submission of a CV relating to 
construction experience.  
(In order to be credited points all 
certified copies of qualifications 
must be attached) 

Total points 40   

 
NOTE: 

1. The bidder who scores less than 60% (24 points) for functionality will be eliminated. 
2. The bidder may not be awarded more than two (2) of the projects advertised in the month. 
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